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          CALL ORDER   : 200                                              CONTRACT ID  : R -29621-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         757.000        SYS 

  11  202-02278           CURB, CONCRETE, REMOVE                                                 1,765.000        LFT 

  12  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,541.000        SYS 

  13  202-91840           FENCE, CHAIN LINK, REMOVE                                                 80.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                       374.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                26.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   2,312.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    30.000        LBS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,877.000        SYS 

  20  211-02050           B BORROW                                                                 382.000        CYS 

  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        576.000        TON 

  22  304-07489           HMA PATCHING, TYPE A                                                     585.000        TON 

  23  406-05520           ASPHALT FOR TACK COAT                                                      0.220        TON 

  24  603-92636           FENCE, CHAIN LINK, 72 IN                                                  10.000        LFT 

  25  604-04740           PAVERS                                                                 1,729.000        SFT 

  26  604-05528           HMA FOR SIDEWALK                                                         310.000        TON 

  27  604-06070           SIDEWALK, CONCRETE                                                     2,443.000        SYS 

  28  604-06070           SIDEWALK, CONCRETE                                                       170.000        SYS 

  29  604-07894           CURB RAMP, CONCRETE, A                                                    68.000        SYS 

  30  604-07901           CURB RAMP, CONCRETE, G                                                    28.000        SYS 

  31  604-07902           CURB RAMP, CONCRETE, H                                                   121.000        SYS 

  32  605-06120           CURB, CONCRETE                                                         1,844.000        LFT 

  33  610-07487           HMA FOR APPROACHES, TYPE B                                                31.000        TON 

  34  610-08446           PCCP FOR APPROACHES, 6 IN                                                 72.000        SYS 

  35  610-09108           PCCP FOR APPROACHES, 9 IN                                                114.000        SYS 

  36  618-03812           BENCH                                                                      2.000        EACH 

  37  618-04181           BICYCLE RACK                                                               1.000        EACH 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  39  621-06545           FERTILIZER                                                                 0.200        TON 

  40  621-06554           SEED MIXTURE, U                                                           30.000        LBS 

  41  621-06565           MULCHING MATERIAL                                                          0.400        TON 

  42  621-06567           WATER                                                                     14.000        kGAL 

  43  621-06570           TOPSOIL                                                                  160.000        CYS 

  44  621-06575           SODDING, NURSERY                                                       1,212.000        SYS 

  45  622-07529           SCULPTURE                                                             LUMP              LUMP 

  46  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  48  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                               18.000        LFT 

  49  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -29621-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN 

 

  50  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  51  720-45270           PIPE CATCH BASIN, 18 IN                                                    1.000        EACH 

  52  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                      62.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                      30.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  802-04314           SIGN                                                                       1.000        EACH 

  57  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        660.500        LFT 

  58  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          317.750        SFT 

  59  807-02191           HANDHOLE, LIGHTING                                                        22.000        EACH 

  60  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                         3,708.000        LFT 

  61  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         430.000        LFT 

  62  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  2,880.000        LFT 

  63  807-86910           CONNECTOR KIT, UNFUSED                                                    19.000        EACH 

  64  807-86915           CONNECTOR KIT, FUSED                                                      19.000        EACH 

  65  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            57.000        EACH 

  66  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                11.000        EACH 

  67  807-86930           INSULATION LINK, NON-WATERPROOFED                                         32.000        EACH 

  68  807-86935           INSULATION LINK, WATERPROOFED                                             88.000        EACH 

  69  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         288.000        LFT 

  70  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN                                           203.000        LFT 

  71  808-11723           STAMPED ASPHALT                                                        8,471.000        SFT 

  72  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -29634-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02265           TREE, 48 IN, REMOVE                                                        2.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   143.500        LFT 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  630.900        LFT 

  13  202-52710           SIDEWALK, CONCRETE, REMOVE                                             1,187.600        SYS 

  14  202-93615           CONCRETE, REMOVE                                                          41.600        SYS 

  15  203-02020           EXCAVATION, UNCLASSIFIED                                               2,053.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                14.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                  10,342.000        LFT 

  18  205-11591           TEMPORARY SEED MIXTURE                                                   285.000        LBS 

  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,924.000        SYS 

  20  304-07490           HMA PATCHING, TYPE B                                                      24.800        TON 

  21  305-11779           PCC BASE PATCHING, 7 IN                                                  285.900        SYS 

  22  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  23  603-04847           FENCE GATE,                                                                1.000        EACH 

  24  603-91714           FENCE, RAIL, WOOD                                                        536.000        LFT 

  25  604-05528           HMA FOR SIDEWALK                                                       1,117.700        TON 

  26  604-06070           SIDEWALK, CONCRETE                                                       291.800        SYS 

  27  604-07092           BED COURSE MATERIAL                                                    2,246.000        TON 

  28  604-07894           CURB RAMP, CONCRETE, A                                                    68.100        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                     7.100        SYS 

  30  604-07900           CURB RAMP, CONCRETE, F                                                    13.400        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                   132.200        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                   119.000        SYS 

  33  604-07903           CURB RAMP, CONCRETE, K                                                    82.000        SYS 

  34  605-06120           CURB, CONCRETE                                                           279.200        LFT 

  35  605-06140           CURB AND GUTTER, CONCRETE                                              1,028.200        LFT 

  36  610-07487           HMA FOR APPROACHES, TYPE B                                               113.300        TON 

  37  610-08446           PCCP FOR APPROACHES, 6 IN                                                 34.600        SYS 

  38  610-09108           PCCP FOR APPROACHES, 9 IN                                                478.200        SYS 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  40  621-06560           MULCHED SEEDING, U                                                     9,198.000        SYS 

  41  621-06565           MULCHING MATERIAL                                                          4.800        TON 

  42  621-06567           WATER                                                                     76.500        kGAL 

  43  621-06570           TOPSOIL                                                                1,045.000        CYS 

  44  621-06575           SODDING, NURSERY                                                         183.000        SYS 

  45  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  48  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                      25.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 4 

 

          CALL ORDER   : 210                                              CONTRACT ID  : R -29634-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                      65.000        EACH 

  52  801-06710           FLASHING ARROW SIGN                                                       15.000        DAY 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        625.000        LFT 

  55  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          353.570        SFT 

  56  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  57  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 

  58  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 

  59  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    490.000        LFT 

  60  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      360.000        LFT 

  61  807-86910           CONNECTOR KIT, UNFUSED                                                     3.000        EACH 

  62  807-86915           CONNECTOR KIT, FUSED                                                       3.000        EACH 

  63  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             9.000        EACH 

  64  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      12.000        EACH 

  65  808-03439           TRANSVERSE MARKING THERMOPLASTIC                                         550.000        LFT 

  66  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       6,470.000        LFT 

  67  808-06726           TRANSVERSE MARKING, PAINT,                                               185.000        LFT 

  68  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       660.000        LFT 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -29895-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                           2.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02245           TREE, 6 IN, REMOVE                                                         4.000        EACH 

  12  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                       273.000        CYS 

  16  203-02070           BORROW                                                                   338.000        CYS 

  17  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      3.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                     818.000        LFT 

  19  205-08594           FILTER SOCK                                                               63.000        LFT 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,722.000        SYS 

  21  211-02050           B BORROW                                                                 100.000        CYS 

  22  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                8.000        CYS 

  23  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               12.000        CYS 

  24  211-09268           STRUCTURAL BACKFILL, TYPE 5                                               55.000        CYS 

  25  214-07202           GEOGRID, TYPE IA                                                          53.000        SYS 

  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        368.000        TON 

  27  303-01180           COMPACTED AGGREGATE, NO. 53                                              161.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               489.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        139.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  232.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                  550.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             350.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   550.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  35  601-02241           GUARDRAIL, REMOVE                                                        179.000        LFT 

  36  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     275.000        LFT 

  39  616-02320           GEOTEXTILES                                                              117.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                         32.000        TON 

  41  616-06451           RIPRAP, UNIFORM                                                           70.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-02770           EROSION CONTROL BLANKET                                                  460.000        SYS 

  44  621-06559           MULCHED SEEDING, R                                                       700.000        SYS 

  45  621-06574           SODDING                                                                   50.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  47  714-11094           STRUCTURE, REINFORCED CONCRETE BOX SECTIONS,                              43.000        LFT 

  48  715-05208           PIPE, TYPE 4 CIRCULAR 15 IN                                               66.000        LFT 

  49  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -29895-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  55  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  56  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,100.000        LFT 

  58  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,100.000        LFT 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -34300-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         200.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       305.000        CYS 

  14  203-02070           BORROW                                                                   295.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.000        TON 

  16  205-06934           TEMPORARY MULCH                                                            3.000        TON 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                    5.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,023.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  205-11591           TEMPORARY SEED MIXTURE                                                   154.000        LBS 

  21  206-51220           EXCAVATION, WET                                                           50.000        CYS 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                              334.000        SYS 

  23  211-02050           B BORROW                                                                  50.000        CYS 

  24  211-09268           STRUCTURAL BACKFILL, TYPE 5                                              657.000        CYS 

  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         87.000        TON 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              439.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  180.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             180.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   180.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  31  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 

  32  615-06505           MONUMENT, B                                                                3.000        EACH 

  33  616-02320           GEOTEXTILES                                                              774.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                        366.000        TON 

  35  616-06451           RIPRAP, UNIFORM                                                          115.000        TON 

  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  37  621-06545           FERTILIZER                                                                 0.200        TON 

  38  621-06559           MULCHED SEEDING, R                                                     2,473.000        SYS 

  39  621-06567           WATER                                                                      1.100        kGAL 

  40  621-06574           SODDING                                                                  283.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  42  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  43  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  44  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  45  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  46  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  49  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               52.000        LFT 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -34300-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   154.000        TON 

  51  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  52  723-11989           STRUCTURE, COATED REINFORCED CONCRETE,                                    86.000        LFT 

  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  56  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  57  801-07119           BARRICADE, III-B                                                         132.000        LFT 

  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,144.000        LFT 

  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,144.000        LFT 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34645-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-93741           GUARDRAIL END TREATMENT, REMOVE                                           12.000        EACH 

  12  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        111.000        TON 

  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            8,057.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                   3,816.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN                                               204,299.000        SYS 

  17  306-08159           MILLING ASPHALT                                                           95.000        SYS 

  18  306-08432           MILLING, APPROACH                                                     28,812.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     16,855.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               79,957.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                79,957.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     61.000        TON 

  24  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  25  601-02241           GUARDRAIL, REMOVE                                                        120.000        LFT 

  26  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              4.000        EACH 

  27  601-09238           HAND DIG GUARDRAIL POST HOLES                                             64.000        EACH 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                               12.000        EACH 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     200.000        LFT 

  30  604-07896           CURB RAMP, CONCRETE, B                                                     8.200        SYS 

  31  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 

  32  604-07901           CURB RAMP, CONCRETE, G                                                    49.000        SYS 

  33  604-07902           CURB RAMP, CONCRETE, H                                                     6.300        SYS 

  34  606-07484           MILLED HMA CORRUGATIONS                                               64,231.000        LFT 

  35  610-07487           HMA FOR APPROACHES, TYPE B                                             2,378.000        TON 

  36  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                           14.000        EACH 

  37  615-06520           MONUMENT, RE-ESTABLISH                                                    19.000        EACH 

  38  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  40  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               10.000        LFT 

  41  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  42  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  43  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      4.000        EACH 

  44  720-98174           INLET, B15                                                                 1.000        EACH 

  45  725-11275           PIPE LINER, CURED-IN-PLACE, 12 IN                                         75.000        LFT 

  46  801-03290           CONSTRUCTION SIGN, C                                                      25.000        EACH 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            7,928.000        LFT 

  48  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  150.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                      79.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34645-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  52  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                            158,554.000        LFT 

  53  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            83,572.000        LFT 

  54  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                           13,300.000        LFT 

  55  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      150.000        LFT 

  56  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     375.000        LFT 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,727.000        EACH 
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          CALL ORDER   : 260                                              CONTRACT ID  : R -35049-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  302-06464           SUBBASE FOR PCCP                                                       3,700.000        CYS 

  11  306-08041           MILLING, PCCP                                                         42,753.000        SYS 

  12  503-03489           RETROFITTED TIE BARS                                                   3,000.000        EACH 

  13  503-05240           D-1 CONTRACTION JOINT                                                  1,872.000        LFT 

  14  503-05310           TERMINAL JOINT                                                         2,244.000        LFT 

  15  506-06333           PCCP PATCHING, FULL DEPTH                                              4,292.100        SYS 

  16  506-06333           PCCP PATCHING, FULL DEPTH                                              5,729.400        SYS 

  17  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                          4,000.000        LFT 

  18  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  19  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  20  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  21  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  22  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN                                      36.000        MOS 

  23  718-06526           HMA FOR UNDERDRAINS                                                       52.000        TON 

  24  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       5,000.000        LFT 

  25  718-08308           UNDERDRAIN, PATCHING                                                   2,500.000        LFT 

  26  718-52610           AGGREGATE FOR UNDERDRAINS                                                 80.000        CYS 

  27  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,640.000        SYS 

  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  30  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      460.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  34  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          18.000        EACH 

  35  801-92448           CONSTRUCTION SIGNS, MOBILE                                               360.000        DAY 

  36  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  37  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             12,000.000        LFT 

  38  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            12,000.000        LFT 

  39  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                             6,250.000        LFT 

  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      600.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -36939-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02250           TREE, 10 IN, REMOVE                                                        2.000        EACH 

  11  201-02255           TREE, 18 IN, REMOVE                                                        2.000        EACH 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01405           CONTAMINATED SOIL, REMOVE AND DISPOSE                                    239.000        CYS 

  14  202-02240           PAVEMENT REMOVAL                                                         637.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                 1,400.000        LFT 

  16  202-03875           CONCRETE STEPS, REMOVE                                                     3.000        EACH 

  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                               564.000        SYS 

  18  202-91385           INLET, REMOVE                                                              2.000        EACH 

  19  203-02000           EXCAVATION, COMMON                                                     2,955.000        CYS 

  20  203-02070           BORROW                                                                   100.000        CYS 

  21  205-06933           TEMPORARY INLET PROTECTION                                                20.000        EACH 

  22  205-06934           TEMPORARY MULCH                                                            2.000        TON 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   125.000        LBS 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                              323.000        SYS 

  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                            4,545.000        SYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                               28.000        SYS 

  27  211-09264           STRUCTURAL BACKFILL, TYPE 1                                            1,025.000        CYS 

  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        682.000        TON 

  29  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       76.000        TON 

  30  304-07493           WIDENING WITH HMA, TYPE B                                                  9.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,421.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        376.000        TON 

  33  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  196.000        TON 

  34  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  431.000        TON 

  35  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          690.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                1,900.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,194.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 1,900.000        LFT 

  39  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  40  604-06070           SIDEWALK, CONCRETE                                                       886.000        SYS 

  41  604-07894           CURB RAMP, CONCRETE, A                                                    45.000        SYS 

  42  604-07902           CURB RAMP, CONCRETE, H                                                    67.000        SYS 

  43  605-06120           CURB, CONCRETE                                                            60.000        LFT 

  44  605-06140           CURB AND GUTTER, CONCRETE                                              1,547.000        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                                55.000        TON 

  46  610-08446           PCCP FOR APPROACHES, 6 IN                                                160.000        SYS 

  47  610-09108           PCCP FOR APPROACHES, 9 IN                                                 65.000        SYS 

  48  615-06505           MONUMENT, B                                                                5.000        EACH 

  49  615-06515           MONUMENT, D                                                                1.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -36939-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  51  621-06575           SODDING, NURSERY                                                       1,946.000        SYS 

  52  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                      28.000        EACH 

  53  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  54  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  55  715-01383           INSERTION VALVE, 8 IN.                                                     4.000        EACH 

  56  715-01902           WATER SERVICE LINE 2 IN                                                  300.000        LFT 

  57  715-02574           WATER SERVICE CONNECTION, 2 IN.                                            3.000        EACH 

  58  715-03053           METER PIT                                                                 12.000        EACH 

  59  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              195.000        LFT 

  60  715-05149           PIPE, TYPE 2 CIRCULAR 12 IN                                              163.000        LFT 

  61  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               77.000        LFT 

  62  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                               10.000        LFT 

  63  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              407.000        LFT 

  64  715-05154           PIPE, TYPE 2 CIRCULAR 24 IN                                              296.000        LFT 

  65  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    35.000        TON 

  66  715-09064           VIDEO INSPECTION FOR PIPE                                              1,148.000        LFT 

  67  720-02442           PIPE, PLUG EXISTING                                                        2.000        EACH 

  68  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  69  720-45005           INLET, A2                                                                  2.000        EACH 

  70  720-45045           INLET, J10                                                                13.000        EACH 

  71  720-45055           INLET, M10                                                                 3.000        EACH 

  72  720-45155           INLET, M10, MODIFIED                                                       1.000        EACH 

  73  720-45410           MANHOLE, C4                                                                1.000        EACH 

  74  720-95422           MANHOLE, J4                                                                7.000        EACH 

  75  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 

  76  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  78  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  79  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  81  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  82  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      248.000        LFT 

  83  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         13.000        EACH 

  84  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           66.000        SFT 

  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 400.000        LFT 

  86  808-06726           TRANSVERSE MARKING, PAINT,                                                17.000        LFT 

  87  808-75100           TRANSVERSE MARKING, PAINT,                                                65.000        LFT 

  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,311.000        LFT 

  89  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        50.000        LFT 

  90  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       372.000        LFT 

  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 286                                              CONTRACT ID  : R -37360-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    HISTORICAL SITE PRESERVATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-05545           REGULATED MATERIALS, DISPOSE, C                                           20.000        CYS 

  11  202-05550           REGULATED MATERIALS, REMOVE, C                                            20.000        CYS 

  12  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         20.000        CYS 

  13  202-90747           RETAINING WALL, REMOVE                                                   125.000        LFT 

  14  202-93615           CONCRETE, REMOVE                                                       2,503.000        SYS 

  15  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 

  16  202-98370           POLE, REMOVE                                                               2.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                     7,129.000        CYS 

  18  203-02070           BORROW                                                                 1,124.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  21  205-06934           TEMPORARY MULCH                                                            3.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                   1,770.000        LFT 

  23  205-09543           NO 2 STONE                                                               100.000        TON 

  24  205-09887           SANDBAG                                                                  470.000        LFT 

  25  205-11591           TEMPORARY SEED MIXTURE                                                   125.000        LBS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              541.000        SYS 

  27  211-09265           STRUCTURAL BACKFILL, TYPE 2                                              204.000        CYS 

  28  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            2,800.000        CYS 

  29  303-01180           COMPACTED AGGREGATE, NO. 53                                               20.000        TON 

  30  304-07491           HMA PATCHING, TYPE C                                                      40.000        TON 

  31  604-03643           BRICK PAVERS                                                             541.000        SYS 

  32  604-06070           SIDEWALK, CONCRETE                                                        52.000        SYS 

  33  604-07092           BED COURSE MATERIAL                                                        9.000        TON 

  34  605-02278           CURB, REMOVE                                                             176.000        LFT 

  35  605-06120           CURB, CONCRETE                                                           190.000        LFT 

  36  605-06125           CURB, CONCRETE, MODIFIED                                                 752.000        LFT 

  37  616-02320           GEOTEXTILES                                                               29.000        SYS 

  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  39  621-06560           MULCHED SEEDING, U                                                     2,538.000        SYS 

  40  621-06567           WATER                                                                      8.000        kGAL 

  41  621-06570           TOPSOIL                                                                  765.000        CYS 

  42  621-06575           SODDING, NURSERY                                                         430.000        SYS 

  43  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             23.000        CYS 

  44  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                  9.000        EACH 

  45  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN                                        6.000        EACH 

  46  622-05641           PLANT, DECIDUOUS SHRUB, 36 TO 48 IN                                        5.000        EACH 

  47  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                           4.000        EACH 

  48  622-05653           PLANT, GROUND COVER                                                      296.000        EACH 

  49  622-05654           PLANT, PERENNIAL                                                          33.000        EACH 
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          CALL ORDER   : 286                                              CONTRACT ID  : R -37360-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    HISTORICAL SITE PRESERVATION 

 

  50  628-09402           FIELD OFFICE, B                                                           22.000        MOS 

  51  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  52  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  54  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      44.000        MOS 

  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  56  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  57  711-03973           BUILDING ARCHITECTURAL                                                LUMP              LUMP 

  58  711-90932           EDGING, STEEL                                                            142.000        LFT 

  59  715-02531           VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON 6 IN                         2.000        EACH 

  60  715-02907           WATER LINE, 6 IN                                                         400.000        LFT 

  61  715-05148           PIPE, TYPE 2 CIRCULAR 10 IN                                                5.000        LFT 

  62  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              184.000        LFT 

  63  715-05152           PIPE, TYPE 2 CIRCULAR 18 IN                                                4.000        LFT 

  64  715-05711           PIPE SANITARY SEWER 6 IN                                                  70.000        LFT 

  65  715-06651           WATER LINE, 2 IN                                                         200.000        LFT 

  66  715-09883           VALVE WITH BOX                                                             1.000        EACH 

  67  718-04986           CLEANOUT                                                                   2.000        EACH 

  68  718-04986           CLEANOUT                                                                   9.000        EACH 

  69  720-11721           CASTING TRENCH DRAIN                                                      32.000        LFT 

  70  720-45410           MANHOLE, C4                                                                1.000        EACH 

  71  720-96125           INLET, E                                                                   1.000        EACH 

  72  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 

  73  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

  74  720-97896           INLET, A4                                                                  1.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  76  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07118           BARRICADE, III-A                                                          54.000        LFT 

  80  801-07119           BARRICADE, III-B                                                         256.000        LFT 

  81  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          3.000        EACH 

  82  805-06595           CONDUIT, PVC, 2 IN                                                       360.000        LFT 

  83  805-95568           CONDUIT, PVC, 4"                                                         360.000        LFT 

  84  807-04922           LIGHT STANDARD FOUNDATION                                                  2.000        EACH 

  85  807-90714           PIPE, PVC, 4 IN                                                          121.000        LFT 

  86  807-91361           PIPE, PVC, 6 IN                                                          194.000        LFT 

  87  807-92537           PIPE, PVC, 8 IN                                                          114.000        LFT 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -38236-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       5,345.000        SYS 

  12  202-91385           INLET, REMOVE                                                              1.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                    18,536.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  15  205-06934           TEMPORARY MULCH                                                           18.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                   1,656.000        LFT 

  17  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         578.000        LFT 

  18  205-11587           TEMPORARY GEOTEXTILE                                                     408.000        SYS 

  19  205-11591           TEMPORARY SEED MIXTURE                                                 1,068.000        LBS 

  20  207-08262           SUBGRADE TREATMENT, TYPE I                                            14,283.000        SYS 

  21  211-02050           B BORROW                                                                 105.000        CYS 

  22  302-06464           SUBBASE FOR PCCP                                                       3,573.000        CYS 

  23  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,504.000        TON 

  24  501-06266           PROFILOGRAPH, PCCP                                                    LUMP              LUMP 

  25  501-06322           QC/QA-PCCP, 11 IN                                                     12,321.000        SYS 

  26  501-11930           QC/QA-PCCP, 7 IN                                                         330.000        SYS 

  27  503-05240           D-1 CONTRACTION JOINT                                                  6,504.000        LFT 

  28  605-06145           CURB AND GUTTER, B, CONCRETE                                             553.000        LFT 

  29  605-06255           CENTER CURB, D, CONCRETE                                                 450.000        SYS 

  30  605-09131           CURB AND GUTTER TURNOUT CONCRETE                                          10.000        LFT 

  31  606-11064           MILLED PCCP CORRUGATIONS                                               4,806.000        LFT 

  32  616-02320           GEOTEXTILES                                                              207.000        SYS 

  33  616-06405           RIPRAP, REVETMENT                                                        153.000        TON 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  35  621-02318           SEED MIXTURE, PRAIRIE GRASS                                                4.000        LBS 

  36  621-03787           SEED MIXTURE, D                                                            5.000        LBS 

  37  621-06545           FERTILIZER                                                                 1.000        TON 

  38  621-06553           SEED MIXTURE, R                                                          276.000        LBS 

  39  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  40  621-06567           WATER                                                                      1.000        kGAL 

  41  621-06574           SODDING                                                                  315.000        SYS 

  42  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  43  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  44  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  45  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  46  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  47  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             6,186.000        LFT 

  48  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            422.000        LFT 

  49  715-05119           PIPE, TYPE 1 CIRCULAR 15 IN                                              206.000        LFT 
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  50  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                              102.000        LFT 

  51  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              104.000        LFT 

  52  715-09064           VIDEO INSPECTION FOR PIPE                                                412.000        LFT 

  53  715-46005           PIPE END SECTION, DIA 15"                                                  6.000        EACH 

  54  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  55  718-06531           OUTLET PROTECTOR, 3                                                        3.000        EACH 

  56  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,186.000        LFT 

  57  718-52610           AGGREGATE FOR UNDERDRAINS                                                490.000        CYS 

  58  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,530.000        SYS 

  59  720-45405           MANHOLE, B4                                                                1.000        EACH 

  60  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  61  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           18,012.000        LFT 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  66  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  68  801-07118           BARRICADE, III-A                                                         440.000        LFT 

  69  802-03783           SIGN, PANEL, REMOVE                                                        1.000        EACH 

  70  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  71  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                        889.000        LFT 

  72  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        274.000        LFT 

  73  802-07057           SIGN, PANEL, WITH LEGEND                                               1,905.000        SFT 

  74  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         45.000        EACH 

  75  802-07060           SIGN, SHEET, RELOCATE                                                     11.000        EACH 

  76  802-07138           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               4.000        EACH 

  77  802-07152           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X                                2.000        EACH 

  78  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               4.000        EACH 

  79  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            12.000        EACH 

  80  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          185.000        SFT 

  81  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        599.000        SFT 

  82  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              133.000        SFT 

  83  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            5,191.000        LBS 

  84  807-01603           SERVICE POINT, TYPE II                                                     1.000        EACH 

  85  807-02191           HANDHOLE, LIGHTING                                                         5.000        EACH 

  86  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUND                                45.000        EACH 

  87  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                         520.000        LFT 

  88  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                    9,890.000        LFT 

  89  807-85752           LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE                45.000        EACH 

  90  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                        45.000        EACH 

  91  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                  4,950.000        LFT 

  92  807-86910           CONNECTOR KIT, UNFUSED                                                    45.000        EACH 

  93  807-86915           CONNECTOR KIT, FUSED                                                      45.000        EACH 

  94  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            76.000        EACH 

  95  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                38.000        EACH 

  96  807-86930           INSULATION LINK, NON-WATERPROOFED                                         76.000        EACH 

  97  807-86935           INSULATION LINK, WATERPROOFED                                             38.000        EACH 

  98  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          19.000        SYS 
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  99  808-06368           TRANSVERSE MARKING, REMOVE                                                76.000        LFT 

 100  808-06716           LINE, REMOVE                                                          10,514.000        LFT 

 101  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 102  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                             1,610.000        LFT 

 103  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             15,967.000        LFT 

 104  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             7,689.000        LFT 

 105  808-10038           TRANSVERSE MARKINGS MULTI-COMPONENT,                                     589.000        LFT 

 106  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      214.000        LFT 

 107  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      218.000        LFT 

 108  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               28.000        EACH 

 109  808-10097           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                    104.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02278           CURB, CONCRETE, REMOVE                                                 1,231.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               465.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                       584.000        CYS 

  13  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  16  205-09543           NO 2 STONE                                                               164.000        TON 

  17  211-09265           STRUCTURAL BACKFILL, TYPE 2                                                2.000        CYS 

  18  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        776.000        TON 

  19  303-07449           COMPACTED AGGREGATE, NO. 73                                               20.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                   1,797.000        TON 

  21  306-08036           MILLING, ASPHALT, 2 IN                                                13,927.000        SYS 

  22  306-08432           MILLING, APPROACH                                                      1,555.000        SYS 

  23  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     1,532.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                4,975.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                 4,975.000        LFT 

  26  402-10083           HMA FOR TEMPORARY PAVEMENT, A                                              5.000        TON 

  27  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  28  604-06070           SIDEWALK, CONCRETE                                                        38.000        SYS 

  29  604-07894           CURB RAMP, CONCRETE, A                                                    25.000        SYS 

  30  604-07897           CURB RAMP, CONCRETE, C                                                   198.000        SYS 

  31  604-07900           CURB RAMP, CONCRETE, F                                                    69.000        SYS 

  32  604-11738           DETECTABLE WARNING ELEMENT                                                14.000        LFT 

  33  605-06120           CURB, CONCRETE                                                           898.000        LFT 

  34  610-07488           HMA FOR APPROACHES, TYPE C                                               297.000        TON 

  35  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  36  616-02320           GEOTEXTILES                                                              654.000        SYS 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  38  621-06575           SODDING, NURSERY                                                         497.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  40  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  41  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  42  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  43  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  44  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 

  45  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  46  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  47  720-01355           INLET, CLEAN EXISTING                                                     12.000        EACH 

  48  720-44000           CASTING, ADJUST TO GRADE                                                  18.000        EACH 

  49  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                    2.000        EACH 
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  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  52  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         500.000        LFT 

  53  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN                                         652.000        LFT 

  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                              500.000        LFT 

  55  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN                              652.000        LFT 

  56  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24"                               133.000        LFT 

  57  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  58  801-06645           CONSTRUCTION SIGN, B                                                      40.000        EACH 

  59  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  60  801-07118           BARRICADE, III-A                                                         266.000        LFT 

  61  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN                                        133.000        LFT 

  62  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                            7.500        SFT 

  63  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  64  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   8.000        EACH 

  65  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              4.000        EACH 

  66  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  67  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

  68  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            24.000        EACH 

  69  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                8.000        EACH 

  70  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                    780.000        LFT 

  71  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    820.000        LFT 

  72  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               4.000        EACH 

  73  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN                                          55.000        LFT 

  74  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,680.000        LFT 

  75  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             6,968.000        LFT 

  76  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       67.000        LFT 

  77  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     452.000        LFT 

  78  808-10099           TRANSVERSE MARKINGS, MULTI-COMPONENT,                                     66.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               73.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          78.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   8.000        EACH 

  12  207-08264           SUBGRADE TREATMENT, TYPE II                                               20.000        SYS 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         26.000        TON 

  14  303-01180           COMPACTED AGGREGATE, NO. 53                                               33.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                      70.000        TON 

  16  304-07783           HMA PATCHING, TYPE D                                                     294.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            17,047.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      3,120.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      1,407.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               12,260.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                12,260.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  24  610-07788           HMA FOR APPROACHES, TYPE D                                               272.000        TON 

  25  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  26  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  29  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  32  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  33  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 12.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  35  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,708.000        LFT 

  36  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,708.000        LFT 

  37  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       12.000        EACH 

  38  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                175.000        LFT 

  39  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  175.000        LFT 

  40  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  801-92448           CONSTRUCTION SIGNS, MOBILE                                               300.000        DAY 

  43  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                             3,506.000        LFT 

  44  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 

  45  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   1,265.000        LFT 

  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  47  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              7,102.000        LFT 

  48  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,802.000        LFT 

  49  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              220.000        LFT 
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  50  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      175.000        LFT 

  51  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,964.000        LFT 

  52  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               12.000        EACH 

  53  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT,                                     329.000        LFT 

  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              155.000        EACH 

  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      155.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          88.000        SYS 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                              546.000        SYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         30.000        TON 

  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              940.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     309.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                     804.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN                                                47,626.000        SYS 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            14,349.000        SYS 

  18  306-08043           MILLING, TRANSITION                                                      253.000        SYS 

  19  306-08432           MILLING, APPROACH                                                      2,453.000        SYS 

  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,135.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                               22,587.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                51,560.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 

  25  604-06070           SIDEWALK, CONCRETE                                                        50.000        SYS 

  26  604-07896           CURB RAMP, CONCRETE, B                                                    22.000        SYS 

  27  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 

  28  604-07900           CURB RAMP, CONCRETE, F                                                    86.000        SYS 

  29  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 

  30  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 

  31  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  32  606-07484           MILLED HMA CORRUGATIONS                                               44,190.000        LFT 

  33  610-07488           HMA FOR APPROACHES, TYPE C                                               445.000        TON 

  34  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            1.000        EACH 

  35  612-04315           MATERIAL FOR UNDERSEAL                                                    12.200        TON 

  36  612-60410           DRILLED HOLE FOR UNDERSEAL                                               197.000        EACH 

  37  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  38  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  39  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  40  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  42  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          4.000        LFT 

  46  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  1.000        EACH 

  47  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       2,018.000        LFT 

  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,018.000        LFT 
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          CALL ORDER   : 340                                              CONTRACT ID  : RS-34905-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 

  51  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 68.000        LFT 

  52  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   68.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                         128.000        LFT 

  57  801-92448           CONSTRUCTION SIGNS, MOBILE                                               720.000        DAY 

  58  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  59  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             39,028.000        LFT 

  60  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            14,400.000        LFT 

  61  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            4,110.000        LFT 

  62  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       68.000        LFT 

  63  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     295.000        LFT 

  64  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                1.000        EACH 

  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              394.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : RS-34906-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          71.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 

  13  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            3.000        EACH 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                               18.000        SYS 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         69.000        TON 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,392.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                     326.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                     248.000        TON 

  19  304-07491           HMA PATCHING, TYPE C                                                     227.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                   1,051.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           148,710.000        SYS 

  22  306-08041           MILLING, PCCP                                                             10.000        SYS 

  23  306-08043           MILLING, TRANSITION                                                      293.000        SYS 

  24  306-08432           MILLING, APPROACH                                                     10,301.000        SYS 

  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,716.000        TON 

  27  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    12,772.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                               73,333.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                73,333.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                     44.000        TON 

  31  601-02241           GUARDRAIL, REMOVE                                                        163.000        LFT 

  32  601-09238           HAND DIG GUARDRAIL POST HOLES                                             16.000        EACH 

  33  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  34  604-06070           SIDEWALK, CONCRETE                                                        40.000        SYS 

  35  604-07894           CURB RAMP, CONCRETE, A                                                    78.000        SYS 

  36  604-07896           CURB RAMP, CONCRETE, B                                                    17.000        SYS 

  37  604-07900           CURB RAMP, CONCRETE, F                                                   129.000        SYS 

  38  604-07901           CURB RAMP, CONCRETE, G                                                    40.000        SYS 

  39  604-07902           CURB RAMP, CONCRETE, H                                                    19.000        SYS 

  40  604-07903           CURB RAMP, CONCRETE, K                                                    24.000        SYS 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                               667.000        TON 

  42  610-07488           HMA FOR APPROACHES, TYPE C                                               357.000        TON 

  43  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 

  44  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  45  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  46  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  47  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        18.000        MOS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 26 

 

          CALL ORDER   : 350                                              CONTRACT ID  : RS-34906-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  52  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  53  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         16.000        LFT 

  54  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           16.000        LFT 

  55  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  4.000        EACH 

  56  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 2.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       5,732.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,732.000        LFT 

  60  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        4.000        EACH 

  61  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 

  62  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                174.000        LFT 

  63  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  174.000        LFT 

  64  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 

  65  801-06645           CONSTRUCTION SIGN, B                                                      60.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                         320.000        LFT 

  68  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,080.000        DAY 

  69  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       30.000        LFT 

  70  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  71  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                               460.000        LFT 

  72  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  73  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                     160.000        LFT 

  74  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  75  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             94,657.000        LFT 

  76  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            84,149.000        LFT 

  77  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            3,690.000        LFT 

  78  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                      107.000        LFT 

  79  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      174.000        LFT 

  80  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 

  81  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                   2,422.000        LFT 

  82  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                               544.000        LFT 

  83  808-10068           TRANSVERSE MARKINGS, MULTI-COMPONENT                                     680.000        LFT 

  84  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                4.000        EACH 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-34907-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02255           TREE, 18 IN, REMOVE                                                        1.000        EACH 

  11  201-02260           TREE, 30 IN, REMOVE                                                        1.000        EACH 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            5.000        EACH 

  13  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,690.000        SYS 

  14  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               39.000        CYS 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        330.000        TON 

  16  303-07449           COMPACTED AGGREGATE, NO. 73                                              239.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                   1,850.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                   2,000.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                            99,932.000        SYS 

  20  306-08432           MILLING, APPROACH                                                      5,544.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      8,245.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                               45,780.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                45,780.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     37.000        TON 

  26  601-09238           HAND DIG GUARDRAIL POST HOLES                                             20.000        EACH 

  27  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  28  604-06070           SIDEWALK, CONCRETE                                                        70.000        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 

  30  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    31.000        SYS 

  33  604-07903           CURB RAMP, CONCRETE, K                                                    72.000        SYS 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                             1,876.000        TON 

  35  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            8.000        EACH 

  36  615-06520           MONUMENT, RE-ESTABLISH                                                    14.000        EACH 

  37  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        7.000        EACH 

  38  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  39  616-02320           GEOTEXTILES                                                                1.800        SYS 

  40  616-06451           RIPRAP, UNIFORM                                                            1.300        TON 

  41  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  42  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  43  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  45  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  46  715-05118           PIPE, TYPE 1 CIRCULAR 12 IN                                               30.000        LFT 

  47  715-05121           PIPE, TYPE 1 CIRCULAR 18 IN                                               30.000        LFT 

  48  715-05153           PIPE, TYPE 2 CIRCULAR 21 IN                                                4.000        LFT 

  49  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    19.000        TON 
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          CALL ORDER   : 360                                              CONTRACT ID  : RS-34907-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  715-46000           PIPE END SECTION, DIA 12"                                                  2.000        EACH 

  51  715-46010           PIPE END SECTION, DIA 18"                                                  1.000        EACH 

  52  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  53  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

  54  720-45030           INLET, E7                                                                  1.000        EACH 

  55  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            2.000        LFT 

  56  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  57  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  58  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  60  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                       3,408.000        LFT 

  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            3,408.000        LFT 

  62  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 64.000        LFT 

  63  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   64.000        LFT 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              61.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 

  66  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 

  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  68  801-07118           BARRICADE, III-A                                                         136.000        LFT 

  69  801-07119           BARRICADE, III-B                                                         128.000        LFT 

  70  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 

  71  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      2,910.000        LFT 

  72  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       66,741.000        LFT 

  73  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      50,464.000        LFT 

  74  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  75  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                        77.000        LFT 

  76  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        64.000        LFT 

  77  808-75300           TRANSVERSE MARKING, THERMOPLASTIC,                                       180.000        LFT 

  78  808-97323           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, WHITE 8 IN                         240.000        LFT 
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          CALL ORDER   : 370                                              CONTRACT ID  : RS-34908-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  32.000        EACH 

  12  207-08264           SUBGRADE TREATMENT, TYPE II                                              567.000        SYS 

  13  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,820.000        TON 

  14  303-01180           COMPACTED AGGREGATE, NO. 53                                              566.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                   3,046.000        TON 

  16  304-07783           HMA PATCHING, TYPE D                                                   2,717.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                           120,698.000        SYS 

  18  306-08432           MILLING, APPROACH                                                     15,455.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      9,959.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               61,782.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                61,782.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 

  24  604-06070           SIDEWALK, CONCRETE                                                        25.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  26  610-07788           HMA FOR APPROACHES, TYPE D                                             1,462.000        TON 

  27  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            6.000        EACH 

  28  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  29  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  30  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  33  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  34  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  35  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  36  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  38  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          5.000        LFT 

  39  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            5.000        LFT 

  40  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 44.000        EACH 

  41  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 2.000        EACH 

  42  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                      19,348.000        LFT 

  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           19,348.000        LFT 

  45  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       44.000        EACH 

  46  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      2.000        EACH 

  47  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                655.000        LFT 

  48  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                  655.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 30 

 

          CALL ORDER   : 370                                              CONTRACT ID  : RS-34908-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  53  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,000.000        DAY 

  54  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            10,985.000        LFT 

  55  805-78785           SIGNAL DETECTOR HOUSING                                                   32.000        EACH 

  56  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   3,802.000        LFT 

  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             67,157.000        LFT 

  59  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            26,246.000        LFT 

  60  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                            5,690.000        LFT 

  61  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                                 56.000        LFT 

  62  808-10042           TRANSVERSE MARKING MULTI-COMPONENT,                                    1,149.000        LFT 

  63  808-10047           TRANSVERSE MARKINGS MULTI-COMPONENT,                                      75.000        LFT 

  64  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                      655.000        LFT 

  65  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY)                          2.000        EACH 

  66  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT,                                     369.000        LFT 

  67  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             6,390.000        LFT 

  68  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                               44.000        EACH 

  69  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,062.000        EACH 

  70  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,062.000        EACH 
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          CALL ORDER   : 380                                              CONTRACT ID  : RS-37956-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  205-09543           NO 2 STONE                                                               230.000        TON 

   9  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,754.000        SYS 

  10  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        470.000        TON 

  11  503-03489           RETROFITTED TIE BARS                                                     919.000        EACH 

  12  503-05240           D-1 CONTRACTION JOINT                                                    972.000        LFT 

  13  506-06333           PCCP PATCHING, FULL DEPTH                                              2,754.000        SYS 

  14  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              65.000        SYS 

  15  616-02320           GEOTEXTILES                                                              690.000        SYS 

  16  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  17  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  21  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                         840.000        LFT 

  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,675.000        LFT 

  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,675.000        LFT 
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          CALL ORDER   : 390                                              CONTRACT ID  : RS-37957-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN  BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  306-08036           MILLING, ASPHALT, 2 IN                                                30,611.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                    2,240.000        SYS 

  12  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                     3,216.000        TON 

  13  406-05520           ASPHALT FOR TACK COAT                                                      7.700        TON 

  14  414-11464           ULTRATHIN BONDED WEARING COURSE FOR                                   10,333.000        SYS 

  15  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                              234,258.000        SYS 

  16  606-07484           MILLED HMA CORRUGATIONS                                              131,576.000        LFT 

  17  610-07788           HMA FOR APPROACHES, TYPE D                                               151.000        TON 

  18  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  19  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,048.000        LFT 

  23  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  24  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  27  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                             65,788.000        LFT 

  28  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                            65,788.000        LFT 

  29  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN                              4,470.000        LFT 

  30  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN                               530.000        LFT 

  31  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN                            16,448.000        LFT 

  32  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              680.000        LFT 

  33  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              989.000        EACH 

  34  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      989.000        EACH 
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          CALL ORDER   : 400                                              CONTRACT ID  : RS-37964-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRTHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-08264           SUBGRADE TREATMENT, TYPE II                                               64.000        SYS 

  11  303-07449           COMPACTED AGGREGATE, NO. 73                                              990.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                     162.000        TON 

  13  306-08043           MILLING, TRANSITION                                                    1,090.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      1,230.000        SYS 

  15  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  16  414-11468           ULTRATHIN BONDED WEARING COURSE, 9.5 mm                               90,528.000        SYS 

  17  610-07487           HMA FOR APPROACHES, TYPE B                                               212.000        TON 

  18  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 

  19  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  20  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  21  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  22  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  24  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  25  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,083.000        LFT 

  27  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        1.000        EACH 

  28  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   51.000        LFT 

  29  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                               300.000        DAY 

  32  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                      5,100.000        LFT 

  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       54,385.000        LFT 

  34  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      25,649.000        LFT 

  35  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  36  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        51.000        LFT 

  37  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -29654-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  13  202-96133           PIPE, REMOVE                                                              91.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                     4,090.000        CYS 

  15  203-02070           BORROW                                                                 3,613.000        CYS 

  16  203-51223           EXCAVATION, WATERWAY                                                   4,205.000        CYS 

  17  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       5.000        EACH 

  18  205-03371           SEDIMENT, REMOVE                                                         355.000        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     14.000        TON 

  20  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   12.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 

  23  205-09543           NO 2 STONE                                                               444.000        TON 

  24  205-11586           TEMPORARY FILTER STONE                                                    22.000        TON 

  25  205-11587           TEMPORARY GEOTEXTILE                                                     794.000        SYS 

  26  205-11591           TEMPORARY SEED MIXTURE                                                   239.000        LBS 

  27  206-51220           EXCAVATION, WET                                                          239.000        CYS 

  28  207-08264           SUBGRADE TREATMENT, TYPE II                                              147.000        SYS 

  29  207-09934           SUBGRADE TREATMENT, TYPE IB                                            2,920.000        SYS 

  30  211-02050           B BORROW                                                               1,565.000        CYS 

  31  211-06467           AGGREGATE FOR END BENT BACKFILL                                           34.000        CYS 

  32  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              110.000        CYS 

  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        908.000        TON 

  34  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 

  35  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,049.000        TON 

  36  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               225.000        SYS 

  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        215.000        TON 

  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  340.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                1,150.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,050.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 1,150.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  2,560.000        SYS 

  43  412-09355           FOG SEAL                                                               1,539.000        SYS 

  44  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  45  601-02241           GUARDRAIL, REMOVE                                                        235.000        LFT 

  46  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 

  47  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     213.000        LFT 

  49  603-96042           FENCE GATE, FARM FIELD, 47 IN X 24FT                                       1.000        EACH 
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          CALL ORDER   : 550                                              CONTRACT ID  : B -29654-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               144.000        SYS 

  51  610-07487           HMA FOR APPROACHES, TYPE B                                                33.000        TON 

  52  615-06490           RIGHT OF WAY MARKER                                                       25.000        EACH 

  53  615-06505           MONUMENT, B                                                                8.000        EACH 

  54  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  55  616-02320           GEOTEXTILES                                                              490.000        SYS 

  56  616-06405           RIPRAP, REVETMENT                                                        306.000        TON 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  58  621-02770           EROSION CONTROL BLANKET                                                  625.000        SYS 

  59  621-04258           SEED MIXTURE                                                              30.000        LBS 

  60  621-06545           FERTILIZER                                                                 1.000        TON 

  61  621-06553           SEED MIXTURE, R                                                          145.000        LBS 

  62  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  63  621-06574           SODDING                                                                  321.000        SYS 

  64  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 14.000        EACH 

  65  622-91786           SEEDLING                                                                 502.000        EACH 

  66  622-98200           SIGN, DO NOT DISTURB                                                      14.000        EACH 

  67  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  70  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      1,496.000        LFT 

  71  701-09679           CONICAL PILE TIP, 14 IN                                                   28.000        EACH 

  72  702-51005           CONCRETE, A, SUBSTRUCTURE                                                150.200        CYS 

  73  702-51015           CONCRETE, B, FOOTINGS                                                      8.200        CYS 

  74  703-06028           REINFORCING BARS                                                      36,294.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        90,099.000        LBS 

  76  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   30.000        EACH 

  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              240.700        CYS 

  78  706-06344           RAILING, STEEL TS-1                                                      424.000        LFT 

  79  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                   852.000        LFT 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                              116.000        LFT 

  82  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               64.000        LFT 

  83  715-05407           PIPE, END BENT DRAIN, 6 IN                                               120.000        LFT 

  84  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  85  715-46030           PIPE END SECTION, DIA 30"                                                  2.000        EACH 

  86  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  87  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  88  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  89  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

  90  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  92  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  93  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  94  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  95  804-06770           DELINEATOR POST                                                            2.000        EACH 

  96  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR)                             1.000        EACH 

  97  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,820.000        LFT 

  98  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,820.000        LFT 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -30662-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         500.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-62420           BRIDGE RAILING, REMOVE                                                   120.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     1,396.000        CYS 

  16  203-02070           BORROW                                                                 3,506.000        CYS 

  17  203-51223           EXCAVATION, WATERWAY                                                     379.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     64.000        TON 

  20  205-06934           TEMPORARY MULCH                                                            6.000        TON 

  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  100.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                   2,934.000        LFT 

  23  205-09543           NO 2 STONE                                                               100.000        TON 

  24  205-11591           TEMPORARY SEED MIXTURE                                                   330.000        LBS 

  25  205-11626           PUMP AROUND                                                                1.000        EACH 

  26  206-51220           EXCAVATION, WET                                                           69.000        CYS 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,133.000        SYS 

  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                           59.500        CYS 

  29  211-09265           STRUCTURAL BACKFILL, TYPE 2                                               85.000        CYS 

  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,128.000        TON 

  31  302-07455           DENSE GRADED SUBBASE                                                      40.500        CYS 

  32  303-01180           COMPACTED AGGREGATE, NO. 53                                              523.000        TON 

  33  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,272.000        SYS 

  34  306-08042           MILLING, SCARIFICATION                                                 2,461.000        SYS 

  35  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         85.000        TON 

  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        509.000        TON 

  37  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  142.000        TON 

  38  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,204.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                4,247.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,013.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 4,247.000        LFT 

  42  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  43  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  44  601-01626           GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2                              1.000        EACH 

  45  601-02241           GUARDRAIL, REMOVE                                                        235.000        LFT 

  46  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     688.000        LFT 

  48  602-06729           BARRIER DELINEATOR                                                         7.000        EACH 

  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                242.100        SYS 
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  50  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 

  51  615-06505           MONUMENT, B                                                                6.000        EACH 

  52  615-06510           MONUMENT, C                                                                1.000        EACH 

  53  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  54  615-06530           BENCH MARK POST                                                            1.000        EACH 

  55  616-02320           GEOTEXTILES                                                            2,503.000        SYS 

  56  616-05688           RIPRAP, CLASS 1                                                          822.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                        504.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  59  621-02770           EROSION CONTROL BLANKET                                                1,209.000        SYS 

  60  621-06545           FERTILIZER                                                                 1.000        TON 

  61  621-06553           SEED MIXTURE, R                                                          187.000        LBS 

  62  621-06565           MULCHING MATERIAL                                                          3.000        TON 

  63  621-06567           WATER                                                                      3.000        kGAL 

  64  621-06574           SODDING                                                                  437.000        SYS 

  65  621-06575           SODDING, NURSERY                                                         225.000        SYS 

  66  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  67  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  68  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  69  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  70  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  71  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        36.000        MOS 

  72  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  73  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  74  701-02938           CORED HOLE IN ROCK, 24 IN                                                188.000        LFT 

  75  701-09739           PILE SHOE, HP 12 X 53                                                     24.000        EACH 

  76  701-51195           PILE, STEEL H, HP 12 IN X 53                                             672.000        LFT 

  77  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  644.000        LBS 

  78  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 40.000        CYS 

  79  703-06029           REINFORCING BARS, EPOXY COATED                                        68,422.000        LBS 

  80  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  582.000        EACH 

  81  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              177.200        CYS 

  82  706-11600           RAILING, CONCRETE, FC                                                     16.100        CYS 

  83  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  84  707-09865           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN                   549.000        LFT 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                               100.000        LFT 

  87  715-05049           PIPE, TYPE 4 CIRCULAR 8 IN                                               100.000        LFT 

  88  715-05051           PIPE, TYPE 4 CIRCULAR 10 IN                                              100.000        LFT 

  89  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 

  90  715-05247           PIPE, TYPE 1 DEFORMED MIN AREA 15.6 SFT                                   50.000        LFT 

  91  715-05407           PIPE, END BENT DRAIN, 6 IN                                               138.500        LFT 

  92  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       2.000        EACH 

  93  719-05439           PIPE, DRAIN TILE TERMINAL SECTION, 6 IN                                   10.000        LFT 

  94  719-05440           PIPE, DRAIN TILE TERMINAL SECTION, 8 IN                                   10.000        LFT 

  95  719-05442           PIPE, DRAIN TILE TERMINAL SECTION, 10 IN                                  10.000        LFT 

  96  719-05443           PIPE, DRAIN TILE TERMINAL SECTION, 12 IN                                  10.000        LFT 

  97  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
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  99  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         930.000        LFT 

 100  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            9,318.000        LFT 

 101  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

 102  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 104  801-07118           BARRICADE, III-A                                                          60.000        LFT 

 105  801-07119           BARRICADE, III-B                                                          24.000        LFT 

 106  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,186.000        LFT 

 107  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              253.000        LFT 

 108  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                       80.000        LFT 

 109  802-05705           SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE                       40.000        LFT 

 110  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS                  3.000        SFT 

 111  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           13.000        SFT 

 112  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS                  4.000        SFT 

 113  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         40.000        SFT 

 114  808-06716           LINE, REMOVE                                                           2,138.000        LFT 

 115  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,766.000        LFT 

 116  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             3,421.000        LFT 

 117  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              127.000        LFT 

 118  808-10051           TRANSVERSE MARKING MULTI-COMPONENT,                                       60.000        LFT 

 119  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN                             1,465.000        LFT 

 120  808-10077           PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT,                                2.000        EACH 

 121  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT,                                     140.000        LFT 

 122  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               37.000        EACH 

 123  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       82.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         890.000        SYS 

  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                             16.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                    76.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51368           SLOPEWALL, REMOVE                                                        403.000        SYS 

  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                                72.000        SYS 

  21  202-95027           IMPACT ATTENUATOR, REMOVE                                                  2.000        EACH 

  22  202-99187           FENCE, FARM FIELD, REMOVE                                                383.000        LFT 

  23  203-02000           EXCAVATION, COMMON                                                       229.000        CYS 

  24  203-02070           BORROW                                                                 4,146.000        CYS 

  25  205-06930           SPLASHPAD                                                                 11.200        TON 

  26  205-06933           TEMPORARY INLET PROTECTION                                                11.000        EACH 

  27  205-06934           TEMPORARY MULCH                                                            3.600        TON 

  28  205-06937           TEMPORARY SILT FENCE                                                   4,119.000        LFT 

  29  205-06938           TEMPORARY SLOPE DRAIN                                                    335.000        LFT 

  30  205-09543           NO 2 STONE                                                               200.000        TON 

  31  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          96.000        LFT 

  32  205-11591           TEMPORARY SEED MIXTURE                                                   164.000        LBS 

  33  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,226.000        CYS 

  34  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,590.000        SYS 

  35  211-02050           B BORROW                                                                 850.000        CYS 

  36  211-06467           AGGREGATE FOR END BENT BACKFILL                                          205.000        CYS 

  37  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                8.000        CYS 

  38  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         120.000        CYS 

  39  302-07455           DENSE GRADED SUBBASE                                                     214.000        CYS 

  40  304-07789           WIDENING WITH HMA, TYPE D                                                488.000        TON 

  41  306-08043           MILLING, TRANSITION                                                    1,716.000        SYS 

  42  401-07354           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm                                       168.000        TON 

  43  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  163.000        TON 

  44  406-05521           ASPHALT FOR TACK COAT                                                  8,032.000        SYS 

  45  410-11846           QC/QA-HMA 5, 76, SURFACE, 12.5 mm - SMA                                  707.000        TON 

  46  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                            16.000        EACH 

  47  601-02241           GUARDRAIL, REMOVE                                                      1,495.000        LFT 

  48  601-06035           GUARDRAIL, RESET                                                       1,820.000        LFT 

  49  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           2.000        EACH 
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  50  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  51  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     650.000        LFT 

  52  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING                               4.000        EACH 

  53  602-06729           BARRIER DELINEATOR                                                        56.000        EACH 

  54  603-06040           FENCE, FARM FIELD, 47 IN                                                 383.000        LFT 

  55  604-06070           SIDEWALK, CONCRETE                                                        72.000        SYS 

  56  605-06120           CURB, CONCRETE                                                            76.000        LFT 

  57  605-06245           CENTER CURB, B, CONCRETE                                                   4.000        SYS 

  58  606-07484           MILLED HMA CORRUGATIONS                                                2,000.000        LFT 

  59  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                              1,280.000        SYS 

  60  616-02320           GEOTEXTILES                                                            1,090.000        SYS 

  61  616-06400           RIPRAP, DUMPED                                                           403.000        SYS 

  62  616-06405           RIPRAP, REVETMENT                                                        376.000        TON 

  63  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  64  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  65  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  66  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO.                        LUMP              LUMP 

  67  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  68  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  69  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  70  619-51860           PAINT STEEL BRIDGE, PARTIAL, BR. NO.                                  LUMP              LUMP 

  71  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               16.000        EACH 

  72  621-02770           EROSION CONTROL BLANKET                                                6,084.000        SYS 

  73  621-06560           MULCHED SEEDING, U                                                     5,119.000        SYS 

  74  621-06567           WATER                                                                      0.800        kGAL 

  75  621-06574           SODDING                                                                  153.000        SYS 

  76  628-09403           FIELD OFFICE, C                                                           30.000        MOS 

  77  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  78  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  79  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN                                       90.000        MOS 

  80  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  81  701-05787           INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION                LUMP              LUMP 

  82  701-08152           STATIC PILE LOAD TEST,                                                     2.000        EACH 

  83  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         263.000        LFT 

  84  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             6.000        EACH 

  85  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                      3,408.000        LFT 

  86  701-09765           OBSTRUCTIONS                                                               4.000        EACH 

  87  701-11901           PILE, AUGERED, CAST-IN-PLACE                                             540.000        LFT 

  88  701-11902           TEST PILE, AUGERED, CAST-IN-PLACE                                         90.000        LFT 

  89  702-51005           CONCRETE, A, SUBSTRUCTURE                                                524.300        CYS 

  90  702-51015           CONCRETE, B, FOOTINGS                                                    290.800        CYS 

  91  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,593.000        EACH 

  92  702-92857           CONCRETE, C, SUBSTRUCTURE                                                212.200        CYS 

  93  703-06028           REINFORCING BARS                                                     113,291.000        LBS 

  94  703-06029           REINFORCING BARS, EPOXY COATED                                       564,955.000        LBS 

  95  703-96512           BAR SPLICE                                                               254.000        EACH 

  96  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                3,002.000        EACH 

  97  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            1,230.800        CYS 

  98  706-09959           RAILING, CONCRETE, FT                                                  1,876.000        LFT 
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  99  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   16.000        EACH 

 100  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 101  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  710-09158           PATCHING CONCRETE STRUCTURES                                               4.000        SFT 

 105  711-04297           STRUCTURAL STEEL, FIELD CUT                                            1,838.000        SQIN 

 106  711-04702           PEENING WELD, UIT                                                      2,160.000        IN 

 107  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 108  711-51864           DRILLED HOLE                                                           2,023.000        EACH 

 109  711-51864           DRILLED HOLE                                                             295.000        EACH 

 110  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 

 111  711-96800           STUD SHEAR CONNECTORS                                                  6,708.000        EACH 

 112  713-04331           TEMPORARY CAUSEWAY                                                    LUMP              LUMP 

 113  715-05032           PIPE, TYPE 2 CIRCULAR 15 IN                                               23.000        LFT 

 114  715-05407           PIPE, END BENT DRAIN, 6 IN                                               580.000        LFT 

 115  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                    70.000        TON 

 116  722-95883           BRIDGE DECK DRAIN SYSTEM                                              LUMP              LUMP 

 117  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 

 118  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

 119  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           65,975.000        LFT 

 120  801-06640           CONSTRUCTION SIGN, A                                                      99.000        EACH 

 121  801-06710           FLASHING ARROW SIGN                                                      900.000        DAY 

 122  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 123  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

 124  801-07118           BARRICADE, III-A                                                          48.000        LFT 

 125  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            2,920.000        LFT 

 126  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             6.000        EACH 

 127  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           6.000        EACH 

 128  801-97643           TEMPORARY BUZZ STRIPS                                                  3,456.000        LFT 

 129  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 

 130  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                               1,480.000        LFT 

 131  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,620.000        LFT 

 132  808-06716           LINE, REMOVE                                                           7,625.000        LFT 

 133  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               2,235.000        LFT 

 134  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       27.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 42 

 

          CALL ORDER   : 580                                              CONTRACT ID  : B -31512-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            2.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     175.000        LFT 

  17  205-08594           FILTER SOCK                                                              545.000        LFT 

  18  205-11585           TEMPORARY FILTER BERM                                                    280.000        LFT 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                            5.000        CYS 

  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  22  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               152.000        SYS 

  23  306-08043           MILLING, TRANSITION                                                      507.000        SYS 

  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         55.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  400.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   400.000        LFT 

  27  406-05521           ASPHALT FOR TACK COAT                                                    659.000        SYS 

  28  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  29  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                155.000        SYS 

  30  616-02320           GEOTEXTILES                                                            3,134.000        SYS 

  31  616-05688           RIPRAP, CLASS 1                                                        4,160.000        TON 

  32  616-06405           RIPRAP, REVETMENT                                                        204.000        TON 

  33  621-06574           SODDING                                                                   69.000        SYS 

  34  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  35  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  36  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  37  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  38  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  39  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        20.000        MOS 

  40  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  41  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  42  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  43  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            68.000        EACH 

  44  703-06029           REINFORCING BARS, EPOXY COATED                                         8,164.000        LBS 

  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  46  710-09158           PATCHING CONCRETE STRUCTURES                                             657.000        SFT 

  47  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,321.000        SFT 

  48  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,441.000        SFT 

  49  724-51888           STRUCTURAL EXPANSION JOINT, BS9                                          160.000        LFT 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 5,161.000        SYS 

  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             117.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                         216.000        LFT 

  57  801-07119           BARRICADE, III-B                                                         324.000        LFT 

  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          480.000        LFT 

  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         480.000        LFT 

  60  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              3,048.000        LFT 

  61  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             4,808.000        LFT 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -31564-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         847.000        SYS 

  10  202-02240           PAVEMENT REMOVAL                                                         176.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  13  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 

  14  202-90413           SLOPEWALL, CONCRETE, 4 IN, REMOVE                                         56.000        SYS 

  15  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 

  16  203-02070           BORROW                                                                   100.000        CYS 

  17  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          80.000        CYS 

  18  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 

  19  306-08041           MILLING, PCCP                                                             13.000        SYS 

  20  306-08043           MILLING, TRANSITION                                                      640.000        SYS 

  21  306-08599           MILLING ASPHALT, 1/2 IN                                                  160.000        SYS 

  22  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        88.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  300.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   300.000        LFT 

  25  406-05521           ASPHALT FOR TACK COAT                                                    800.000        SYS 

  26  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               176.000        SYS 

  27  616-02320           GEOTEXTILES                                                               60.000        SYS 

  28  616-06405           RIPRAP, REVETMENT                                                         50.000        TON 

  29  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                 56.000        SYS 

  30  616-93772           INSPECTION HOLE                                                           18.000        EACH 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-06559           MULCHED SEEDING, R                                                       500.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      16.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           232.000        EACH 

  40  703-06029           REINFORCING BARS, EPOXY COATED                                         7,842.000        LBS 

  41  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               11.900        CYS 

  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         745.000        SFT 

  44  722-51842           BRIDGE DECK OVERLAY                                                      828.000        SYS 

  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           44.800        CYS 

  46  722-60824           SURFACE MILLING                                                          828.000        SYS 

  47  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            72.000        LFT 

  48  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  49  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -31564-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  54  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  57  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -32438-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,426.000        CYS 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                                 128.000        CYS 

  14  203-02070           BORROW                                                                 1,263.000        CYS 

  15  203-51223           EXCAVATION, WATERWAY                                                   1,610.000        CYS 

  16  205-02234           TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE                       2.000        EACH 

  17  205-03371           SEDIMENT, REMOVE                                                         293.000        CYS 

  18  205-06930           SPLASHPAD                                                                  5.000        TON 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 

  20  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  177.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                   1,627.000        LFT 

  23  205-09543           NO 2 STONE                                                               227.000        TON 

  24  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  3,783.000        SYS 

  25  206-51215           EXCAVATION, X                                                            147.000        CYS 

  26  206-51220           EXCAVATION, WET                                                           45.000        CYS 

  27  206-51225           EXCAVATION, DRY                                                           72.000        CYS 

  28  206-51235           COFFERDAM                                                             LUMP              LUMP 

  29  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,242.000        SYS 

  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           45.000        CYS 

  31  211-09264           STRUCTURAL BACKFILL, TYPE 1                                                4.000        CYS 

  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        576.000        TON 

  33  302-07455           DENSE GRADED SUBBASE                                                      54.000        CYS 

  34  304-07493           WIDENING WITH HMA, TYPE B                                                 11.000        TON 

  35  306-08043           MILLING, TRANSITION                                                      190.000        SYS 

  36  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        108.000        TON 

  37  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  143.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                                  453.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             348.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  41  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

  42  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, MODIFIED                       1.000        EACH 

  43  601-02024           GUARDRAIL, TRANSITION, TGB, MODIFIED                                       2.000        EACH 

  44  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  45  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                      68.750        LFT 

  47  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               161.000        SYS 

  48  615-06490           RIGHT OF WAY MARKER                                                       12.000        EACH 

  49  615-06505           MONUMENT, B                                                                2.000        EACH 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -32438-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  615-06515           MONUMENT, D                                                                1.000        EACH 

  51  616-02320           GEOTEXTILES                                                            1,955.000        SYS 

  52  616-05688           RIPRAP, CLASS 1                                                          935.000        TON 

  53  616-06451           RIPRAP, UNIFORM                                                          133.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  55  621-02770           EROSION CONTROL BLANKET                                                1,580.000        SYS 

  56  621-03909           SEED MIXTURE, NATIVE                                                      30.000        LBS 

  57  621-06545           FERTILIZER                                                                 1.000        TON 

  58  621-06553           SEED MIXTURE, R                                                          135.000        LBS 

  59  621-06557           SEED MIXTURE, T                                                          235.000        LBS 

  60  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  61  621-06574           SODDING                                                                   37.000        SYS 

  62  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         471.000        SYS 

  63  622-05625           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT                          10.000        EACH 

  64  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER                                    22.000        EACH 

  65  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          70.000        EACH 

  66  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN                       5.000        EACH 

  67  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 

  68  628-09402           FIELD OFFICE, B                                                           15.000        MOS 

  69  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  70  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  71  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          32.000        LFT 

  72  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             1.000        EACH 

  73  701-09739           PILE SHOE, HP 12 X 53                                                      8.000        EACH 

  74  701-51195           PILE, STEEL H, HP 12 IN X 53                                             147.000        LFT 

  75  702-51005           CONCRETE, A, SUBSTRUCTURE                                                161.000        CYS 

  76  702-51015           CONCRETE, B, FOOTINGS                                                     34.000        CYS 

  77  702-51046           CONCRETE, FOUNDATION SEAL                                                 24.000        CYS 

  78  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 45.000        CYS 

  79  703-06028           REINFORCING BARS                                                      22,797.000        LBS 

  80  703-06029           REINFORCING BARS, EPOXY COATED                                        76,390.000        LBS 

  81  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   28.000        EACH 

  82  704-09031           ARTICULATING CONCRETE MATTRESS                                           143.000        SYS 

  83  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              213.000        CYS 

  84  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  4.000        EACH 

  85  706-11405           RAILING, STEEL, PF-2                                                     466.000        LFT 

  86  706-11603           RAILING, CONCRETE, PF-2                                                   21.000        CYS 

  87  707-05984           STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN                       891.000        LFT 

  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  89  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                               54.000        LFT 

  90  715-05407           PIPE, END BENT DRAIN, 6 IN                                               144.000        LFT 

  91  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

  92  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  94  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

  95  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  98  801-07119           BARRICADE, III-B                                                          72.000        LFT 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -32438-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,450.000        LFT 

 100  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       1,450.000        LFT 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -32911-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         705.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         156.000        SYS 

  13  202-02277           GUTTER, LIP, REMOVE                                                      465.000        LFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              705.000        SYS 

  16  202-62420           BRIDGE RAILING, REMOVE                                                   423.000        LFT 

  17  203-08607           LINEAR GRADING                                                           500.000        LFT 

  18  205-06937           TEMPORARY SILT FENCE                                                     500.000        LFT 

  19  205-09543           NO 2 STONE                                                               100.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 

  21  306-08043           MILLING, TRANSITION                                                      314.000        SYS 

  22  306-11553           MILLING, ASPHALT, 3/4 IN                                                 220.000        SYS 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        100.000        TON 

  24  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   22.000        TON 

  25  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           32.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  992.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             475.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   992.000        LFT 

  29  406-05521           ASPHALT FOR TACK COAT                                                    793.000        SYS 

  30  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  31  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        225.000        LFT 

  32  601-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 

  33  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  34  601-06035           GUARDRAIL, RESET                                                         175.000        LFT 

  35  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         2.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     137.500        LFT 

  37  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                162.800        SYS 

  39  616-02320           GEOTEXTILES                                                              383.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                        111.000        TON 

  41  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  43  621-06559           MULCHED SEEDING, R                                                     2,000.000        SYS 

  44  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  45  628-11730           CELLULAR TELEPHONE TYPE B                                                  3.000        EACH 

  46  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -32911-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           706.000        EACH 

  51  703-06029           REINFORCING BARS, EPOXY COATED                                        17,952.000        LBS 

  52  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 

  53  706-09960           RAILING, CONCRETE, FC                                                    424.000        LFT 

  54  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  710-09158           PATCHING CONCRETE STRUCTURES                                             600.000        SFT 

  57  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         320.000        SFT 

  58  722-51842           BRIDGE DECK OVERLAY                                                      784.000        SYS 

  59  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.800        CYS 

  60  722-51874           OVERLAY DAM                                                               71.000        SFT 

  61  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            71.000        LFT 

  62  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  63  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  64  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  65  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN                                         856.000        LFT 

  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,056.000        LFT 

  67  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   70.000        LFT 

  68  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  69  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 

  70  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  71  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              360.000        LFT 

  74  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  75  808-06368           TRANSVERSE MARKING, REMOVE                                                68.000        LFT 

  76  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                 300.000        LFT 

  77  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 300.000        LFT 

  78  808-06716           LINE, REMOVE                                                             300.000        LFT 

  79  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                505.000        LFT 

  80  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               505.000        LFT 

  81  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 300.000        LFT 

  82  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        68.000        LFT 

  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 

  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 

  85  809-04652           SERVICE POINT                                                              2.000        EACH 
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          CALL ORDER   : 620                                              CONTRACT ID  : B -34310-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         329.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                       1,022.000        SYS 

  13  202-02279           CURB AND GUTTER, REMOVE                                                   71.000        LFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                                36.000        SYS 

  17  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  18  202-96133           PIPE, REMOVE                                                             481.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                       332.000        CYS 

  20  205-06937           TEMPORARY SILT FENCE                                                     760.000        LFT 

  21  205-09543           NO 2 STONE                                                               200.000        TON 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,000.000        SYS 

  23  211-09267           STRUCTURAL BACKFILL, TYPE 4                                                4.200        CYS 

  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        253.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                     196.000        CYS 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                               36.000        TON 

  27  306-08042           MILLING, SCARIFICATION                                                   294.000        SYS 

  28  306-08043           MILLING, TRANSITION                                                    1,052.000        SYS 

  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        180.000        TON 

  30  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  168.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                                1,140.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             750.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   180.000        LFT 

  34  406-05521           ASPHALT FOR TACK COAT                                                  2,197.000        SYS 

  35  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  36  601-02241           GUARDRAIL, REMOVE                                                        593.000        LFT 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     450.000        LFT 

  39  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 

  40  602-06729           BARRIER DELINEATOR                                                         4.000        EACH 

  41  603-97461           TEMPORARY FENCE                                                          400.000        LFT 

  42  604-06070           SIDEWALK, CONCRETE                                                         1.700        SYS 

  43  604-07092           BED COURSE MATERIAL                                                        0.400        TON 

  44  605-06150           CURB AND GUTTER, C, CONCRETE                                               3.000        LFT 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                464.000        SYS 

  46  616-02320           GEOTEXTILES                                                               37.000        SYS 

  47  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  49  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                      288.000        SYS 
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  50  621-06559           MULCHED SEEDING, R                                                       417.000        SYS 

  51  621-06560           MULCHED SEEDING, U                                                       288.000        SYS 

  52  621-06574           SODDING                                                                   27.000        SYS 

  53  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  54  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  55  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  56  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      30.000        MOS 

  59  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  60  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  61  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  62  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  384.000        LBS 

  63  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           300.000        EACH 

  64  702-90915           CONCRETE, CLASS A                                                          0.800        CYS 

  65  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 10.800        CYS 

  66  702-93722           CONCRETE, C                                                               22.600        CYS 

  67  703-06029           REINFORCING BARS, EPOXY COATED                                       137,905.000        LBS 

  68  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  208.000        EACH 

  69  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              378.100        CYS 

  70  706-09960           RAILING, CONCRETE, FC                                                    154.000        LFT 

  71  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  72  706-51020           RAILING, CONCRETE, C                                                      58.900        CYS 

  73  708-51813           PNEUMATICALLY PLACED MORTAR                                              800.000        SFT 

  74  708-51814           WELDED STEEL WIRE FABRIC                                                 800.000        SFT 

  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  77  710-09158           PATCHING CONCRETE STRUCTURES                                              20.000        SFT 

  78  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  79  711-95290           FIELD WELDING                                                             40.000        LFT 

  80  715-05407           PIPE, END BENT DRAIN, 6 IN                                                54.000        LFT 

  81  715-10238           PIPE ROADWAY DRAIN CASTING EXTENSION                                       2.000        EACH 

  82  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  83  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 

  84  722-51842           BRIDGE DECK OVERLAY                                                      371.000        SYS 

  85  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.000        CYS 

  86  722-60824           SURFACE MILLING                                                          329.000        SYS 

  87  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,110.000        LFT 

  91  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN                   24.000        LFT 

  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 

  93  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  94  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  95  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 

  96  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  97  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  98  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              520.000        LFT 
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  99  805-06595           CONDUIT, PVC, 2 IN                                                       484.000        LFT 

 100  807-02191           HANDHOLE, LIGHTING                                                         2.000        EACH 

 101  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          8.000        EACH 

 102  807-02426           WIRE, THW, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C                           484.000        LFT 

 103  807-07580           WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C                      500.000        LFT 

 104  807-86889           CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C                    200.000        LFT 

 105  807-86910           CONNECTOR KIT, UNFUSED                                                     8.000        EACH 

 106  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 

 107  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             7.000        EACH 

 108  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                14.000        EACH 

 109  807-86930           INSULATION LINK, NON-WATERPROOFED                                          8.000        EACH 

 110  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

 111  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        138.000        LFT 

 112  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,726.000        LFT 

 113  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         620.000        LFT 

 114  808-06716           LINE, REMOVE                                                           1,244.000        LFT 

 115  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, GREATER THAN 3'                                          10.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEPTH OR LESS                                       10.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS                              1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  15  202-74035           SIGN, REMOVE                                                              13.000        EACH 

  16  202-96133           PIPE, REMOVE                                                             113.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                     7,595.000        CYS 

  18  203-02070           BORROW                                                                65,520.000        CYS 

  19  205-06930           SPLASHPAD                                                                 30.000        TON 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    115.000        TON 

  21  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  22  205-06934           TEMPORARY MULCH                                                           13.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,125.000        LFT 

  24  205-06938           TEMPORARY SLOPE DRAIN                                                    960.000        LFT 

  25  205-08594           FILTER SOCK                                                               48.000        LFT 

  26  205-09543           NO 2 STONE                                                               200.000        TON 

  27  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                       1,037.000        LFT 

  28  205-11586           TEMPORARY FILTER STONE                                                    20.000        TON 

  29  205-11587           TEMPORARY GEOTEXTILE                                                   2,076.000        SYS 

  30  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  9,262.000        SYS 

  31  205-11591           TEMPORARY SEED MIXTURE                                                 2,100.000        LBS 

  32  207-08264           SUBGRADE TREATMENT, TYPE II                                              352.000        SYS 

  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                           10,025.000        SYS 

  34  211-02050           B BORROW                                                               2,545.000        CYS 

  35  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              254.000        CYS 

  36  211-09266           STRUCTURAL BACKFILL, TYPE 3                                            1,925.000        CYS 

  37  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,086.000        TON 

  38  302-07455           DENSE GRADED SUBBASE                                                      41.000        CYS 

  39  303-01180           COMPACTED AGGREGATE, NO. 53                                              956.000        TON 

  40  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               245.000        SYS 

  41  306-08043           MILLING, TRANSITION                                                      125.000        SYS 

  42  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        644.000        TON 

  43  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,438.000        TON 

  44  401-10258           JOINT ADHESIVE, SURFACE                                                7,774.000        LFT 

  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,174.000        LFT 

  46  401-11785           LIQUID ASPHALT SEALANT                                                 7,774.000        LFT 

  47  406-05520           ASPHALT FOR TACK COAT                                                      2.100        TON 

  48  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  49  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
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  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     493.700        LFT 

  51  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  52  605-05523           CURB, HMA                                                                182.000        LFT 

  53  605-06090           CURB, INTEGRAL, CONCRETE                                                  54.800        LFT 

  54  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                242.000        SYS 

  55  610-07487           HMA FOR APPROACHES, TYPE B                                                83.000        TON 

  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   4.000        EACH 

  57  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 

  58  615-06505           MONUMENT, B                                                                7.000        EACH 

  59  615-06515           MONUMENT, D                                                                1.000        EACH 

  60  616-02320           GEOTEXTILES                                                            3,349.000        SYS 

  61  616-05688           RIPRAP, CLASS 1                                                           23.000        TON 

  62  616-06405           RIPRAP, REVETMENT                                                      1,611.000        TON 

  63  616-06451           RIPRAP, UNIFORM                                                          266.000        TON 

  64  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  65  621-02770           EROSION CONTROL BLANKET                                               28,013.000        SYS 

  66  621-03909           SEED MIXTURE, NATIVE                                                      10.000        LBS 

  67  621-06545           FERTILIZER                                                                 3.000        TON 

  68  621-06553           SEED MIXTURE, R                                                        1,003.000        LBS 

  69  621-06567           WATER                                                                     13.000        kGAL 

  70  621-06574           SODDING                                                                1,774.000        SYS 

  71  621-06575           SODDING, NURSERY                                                       1,610.000        SYS 

  72  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  73  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  74  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  75  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  76  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  77  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  78  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  79  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  80  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           154.000        LFT 

  81  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  82  701-09663           PILE, STEEL PIPE, 0.312 IN, 14 IN                                        804.000        LFT 

  83  701-09679           CONICAL PILE TIP, 14 IN                                                   14.000        EACH 

  84  703-01540           THREADED TIE BAR ASSEMBLY                                                 38.000        EACH 

  85  703-06029           REINFORCING BARS, EPOXY COATED                                        68,823.000        LBS 

  86  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              204.000        CYS 

  87  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  88  706-51020           RAILING, CONCRETE, C                                                      18.700        CYS 

  89  707-09634           STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 48 IN X 49 IN                   384.000        LFT 

  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  91  715-05019           PIPE, TYPE 1 CIRCULAR 36 IN                                              131.000        LFT 

  92  715-05052           PIPE, TYPE 4 CIRCULAR 12 IN                                              100.000        LFT 

  93  715-05128           PIPE, TYPE 1 CIRCULAR 48 IN                                              216.000        LFT 

  94  715-05151           PIPE, TYPE 2 CIRCULAR 15 IN                                              183.000        LFT 

  95  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               30.000        LFT 

  96  715-05173           PIPE, TYPE 3 CIRCULAR 24 IN                                              119.000        LFT 

  97  715-06004           CONCRETE ANCHOR, 48 IN                                                     2.000        EACH 

  98  715-09064           VIDEO INSPECTION FOR PIPE                                                649.000        LFT 
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  99  715-46005           PIPE END SECTION, DIA 15"                                                  4.000        EACH 

 100  715-46040           PIPE END SECTION, DIA 36 IN                                                2.000        EACH 

 101  715-98976           GRATED BOX END SECTION II, 6:1 DIA 24"                                     2.000        EACH 

 102  720-45135           INLET, F7, MODIFIED                                                        1.000        EACH 

 103  731-93945           FACE PANELS, CONCRETE                                                  4,252.000        SFT 

 104  731-93946           WALL ERECTION                                                          4,252.000        SFT 

 105  731-93947           LEVELING PAD, CONCRETE                                                   337.000        LFT 

 106  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 108  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

 109  801-06640           CONSTRUCTION SIGN, A                                                      33.000        EACH 

 110  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

 111  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 112  801-07118           BARRICADE, III-A                                                          72.000        LFT 

 113  801-07119           BARRICADE, III-B                                                         120.000        LFT 

 114  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                         20.000        LFT 

 115  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                         39.000        LFT 

 116  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           10.000        SFT 

 117  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         12.000        SFT 

 118  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 119  808-06716           LINE, REMOVE                                                           5,792.000        LFT 

 120  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 121  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              7,246.000        LFT 

 122  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             6,946.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     8,568.000        CYS 

  12  205-06934           TEMPORARY MULCH                                                            2.250        TON 

  13  205-06937           TEMPORARY SILT FENCE                                                   3,600.000        LFT 

  14  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         743.000        LFT 

  15  205-11591           TEMPORARY SEED MIXTURE                                                   170.000        LBS 

  16  206-51225           EXCAVATION, DRY                                                          374.000        CYS 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                            6,537.000        SYS 

  18  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              120.000        CYS 

  19  214-07203           GEOGRID, TYPE II                                                          90.000        SYS 

  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,560.000        TON 

  21  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,066.000        TON 

  22  306-08432           MILLING, APPROACH                                                        190.000        SYS 

  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        356.000        TON 

  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  604.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                2,099.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,099.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 2,099.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                  4,337.000        SYS 

  29  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3                              1.000        EACH 

  30  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 

  31  601-04793           GUARDRAIL                                                                899.000        LFT 

  32  601-06037           GUARDRAIL END TREATMENT, I                                                 3.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     125.000        LFT 

  34  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  10.000        EACH 

  35  616-02320           GEOTEXTILES                                                            2,794.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                      1,976.000        TON 

  37  619-11052           CLEAN STEEL BRIDGE, QP-2, BR. NO.                                     LUMP              LUMP 

  38  619-51859           PAINT STEEL BRIDGE, BR. NO.                                           LUMP              LUMP 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  40  621-02770           EROSION CONTROL BLANKET                                                5,411.000        SYS 

  41  621-06559           MULCHED SEEDING, R                                                     5,411.000        SYS 

  42  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      58.000        EACH 

  43  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  44  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 

  45  628-09402           FIELD OFFICE, B                                                           22.000        MOS 

  46  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  47  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      22.000        MOS 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -34329-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           138.000        EACH 

  51  702-90915           CONCRETE, CLASS A                                                         38.500        CYS 

  52  703-06028           REINFORCING BARS                                                       2,692.000        LBS 

  53  708-05394           REPAIR                                                                LUMP              LUMP 

  54  708-05394           REPAIR                                                                LUMP              LUMP 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  711-05396           REPLACE                                                               LUMP              LUMP 

  57  711-51035           STRUCTURAL STEEL                                                         260.000        LBS 

  58  715-05123           PIPE, TYPE 1 CIRCULAR 24 IN                                              186.000        LFT 

  59  715-05169           PIPE, TYPE 3 CIRCULAR 15 IN                                               60.000        LFT 

  60  715-05171           PIPE, TYPE 3 CIRCULAR 18 IN                                               61.000        LFT 

  61  715-46005           PIPE END SECTION, DIA 15"                                                  2.000        EACH 

  62  715-46010           PIPE END SECTION, DIA 18"                                                  2.000        EACH 

  63  715-46020           PIPE END SECTION, DIA 24"                                                  6.000        EACH 

  64  727-90308           EPOXY INJECTION, CRACK PREPARATION                                        59.000        LFT 

  65  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           11.000        GAL 

  66  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  69  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  70  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  71  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  74  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                           44.500        SFT 

  75  802-76055           SIGN POST, A                                                             116.000        LFT 

  76  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        2,644.000        LFT 

  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                       2,444.000        LFT 

  78  808-06726           TRANSVERSE MARKING, PAINT,                                                20.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -34903-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         862.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         488.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              862.000        SYS 

  16  203-02000           EXCAVATION, COMMON                                                     4,506.000        CYS 

  17  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   4,390.000        LFT 

  19  205-11591           TEMPORARY SEED MIXTURE                                                   232.000        LBS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,538.000        SYS 

  21  211-09264           STRUCTURAL BACKFILL, TYPE 1                                              261.000        CYS 

  22  302-06464           SUBBASE FOR PCCP                                                          35.600        CYS 

  23  302-07455           DENSE GRADED SUBBASE                                                      64.000        CYS 

  24  303-01180           COMPACTED AGGREGATE, NO. 53                                            2,730.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               890.000        SYS 

  26  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        378.000        TON 

  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  525.000        TON 

  28  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,338.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                4,322.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,122.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 4,322.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  33  501-06323           QC/QA-PCCP, 12 IN                                                        176.000        SYS 

  34  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 

  35  503-05310           TERMINAL JOINT                                                           158.000        LFT 

  36  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  37  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     570.000        LFT 

  39  603-06040           FENCE, FARM FIELD, 47 IN                                                  10.000        LFT 

  40  603-06060           FENCE, FARM FIELD, RESET                                                 100.000        LFT 

  41  606-07484           MILLED HMA CORRUGATIONS                                                3,948.000        LFT 

  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                384.000        SYS 

  43  616-02320           GEOTEXTILES                                                              112.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                         68.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  46  621-06559           MULCHED SEEDING, R                                                     4,967.000        SYS 

  47  621-06574           SODDING                                                                   40.000        SYS 

  48  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  49  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -34903-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  52  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      14.000        MOS 

  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  54  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           240.000        EACH 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                        29,549.000        LBS 

  57  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  168.000        EACH 

  58  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                7.700        CYS 

  59  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  60  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  61  706-51020           RAILING, CONCRETE, C                                                       4.800        CYS 

  62  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  63  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  64  710-09158           PATCHING CONCRETE STRUCTURES                                              30.000        SFT 

  65  715-05146           PIPE, TYPE 2 CIRCULAR 6 IN                                                20.000        LFT 

  66  715-05203           PIPE, TYPE 4 CIRCULAR 4 IN                                             3,729.000        LFT 

  67  715-05435           PIPE, UNDERDRAIN OUTLET, 4 IN.                                           302.000        LFT 

  68  718-06526           HMA FOR UNDERDRAINS                                                      155.000        TON 

  69  718-06528           OUTLET PROTECTOR, 1                                                        4.000        EACH 

  70  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        LFT 

  71  718-52610           AGGREGATE FOR UNDERDRAINS                                                169.200        CYS 

  72  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,280.000        SYS 

  73  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         188.000        SFT 

  74  722-51842           BRIDGE DECK OVERLAY                                                      862.000        SYS 

  75  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           15.500        CYS 

  76  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      538.000        SFT 

  77  722-60824           SURFACE MILLING                                                          862.000        SYS 

  78  722-97116           BRIDGE DECK OVERLAY PATCHING                                             804.000        SFT 

  79  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           340.000        LFT 

  80  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  81  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  83  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           36,583.000        LFT 

  84  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        8.000        EACH 

  85  801-06640           CONSTRUCTION SIGN, A                                                     157.000        EACH 

  86  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  87  801-06710           FLASHING ARROW SIGN                                                    1,080.000        DAY 

  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  89  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  90  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  91  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,125.000        LFT 

  92  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN                                       3,350.000        LFT 

  93  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                       11,530.000        LFT 

  94  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                      10,510.000        LFT 

  95  808-06716           LINE, REMOVE                                                           5,489.000        LFT 

  96  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  97  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -34993-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         798.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         366.000        SYS 

  12  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              798.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                       689.000        CYS 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,405.000        SYS 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        234.000        TON 

  16  302-07455           DENSE GRADED SUBBASE                                                      60.000        CYS 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             2,965.000        SYS 

  18  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        247.000        TON 

  19  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  361.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                                3,520.000        LFT 

  21  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,580.000        LFT 

  22  406-05521           ASPHALT FOR TACK COAT                                                  4,019.000        SYS 

  23  601-02241           GUARDRAIL, REMOVE                                                        123.000        LFT 

  24  601-06035           GUARDRAIL, RESET                                                         123.000        LFT 

  25  605-06090           CURB, INTEGRAL, CONCRETE                                                 142.000        LFT 

  26  606-07484           MILLED HMA CORRUGATIONS                                                3,160.000        LFT 

  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                366.000        SYS 

  28  616-02320           GEOTEXTILES                                                               44.000        SYS 

  29  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  31  621-06559           MULCHED SEEDING, R                                                       600.000        SYS 

  32  621-06574           SODDING                                                                   22.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      18.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           156.000        EACH 

  40  703-06029           REINFORCING BARS, EPOXY COATED                                        19,608.000        LBS 

  41  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  168.000        EACH 

  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  44  710-09158           PATCHING CONCRETE STRUCTURES                                             150.000        SFT 

  45  720-04682           INLET                                                                      4.000        EACH 

  46  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         144.000        SFT 

  47  722-51842           BRIDGE DECK OVERLAY                                                      798.000        SYS 

  48  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           12.000        CYS 

  49  722-60824           SURFACE MILLING                                                          798.000        SYS 
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          CALL ORDER   : 670                                              CONTRACT ID  : B -34993-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                           11,520.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  53  801-06710           FLASHING ARROW SIGN                                                      388.000        DAY 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        380.000        LFT 

  56  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              740.000        LFT 

  57  808-06716           LINE, REMOVE                                                             360.000        LFT 

  58  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                96.000        LFT 

  59  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,846.000        LFT 

  60  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,846.000        LFT 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -34994-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         438.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  203-02000           EXCAVATION, COMMON                                                        20.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                     800.000        LFT 

  18  302-07455           DENSE GRADED SUBBASE                                                      80.000        CYS 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN                                             1,092.000        SYS 

  20  306-08043           MILLING, TRANSITION                                                      248.000        SYS 

  21  306-08432           MILLING, APPROACH                                                         60.000        SYS 

  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        116.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  894.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                   894.000        LFT 

  25  406-05521           ASPHALT FOR TACK COAT                                                  1,398.000        SYS 

  26  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             8.000        EACH 

  27  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  28  601-02241           GUARDRAIL, REMOVE                                                        907.000        LFT 

  29  601-94689           GUARDRAIL END TREATMENT, OS                                                5.000        EACH 

  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     539.000        LFT 

  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                458.000        SYS 

  32  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  33  616-02320           GEOTEXTILES                                                              986.000        SYS 

  34  616-05688           RIPRAP, CLASS 1                                                          306.000        TON 

  35  616-06405           RIPRAP, REVETMENT                                                        494.000        TON 

  36  621-06574           SODDING                                                                  108.000        SYS 

  37  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  38  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  39  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  40  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  41  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  42  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  43  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  44  703-06029           REINFORCING BARS, EPOXY COATED                                        57,497.000        LBS 

  45  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  200.000        EACH 

  46  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               79.000        CYS 

  47  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  8.000        EACH 

  48  706-11404           RAILING, STEEL, PF-1                                                     426.000        LFT 

  49  706-11602           RAILING, CONCRETE, PF-1                                                   24.100        CYS 
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          CALL ORDER   : 680                                              CONTRACT ID  : B -34994-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 

  53  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         540.000        SFT 

  54  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      600.000        SFT 

  55  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   966.000        SYS 

  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  58  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            5,320.000        LFT 

  59  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING 24"                                 24.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        746.000        LFT 

  64  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  65  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  66  805-09846           RECEIVER PROCESSOR                                                         3.000        EACH 

  67  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            16.000        EACH 

  68  808-06716           LINE, REMOVE                                                           1,178.000        LFT 

  69  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              2,258.000        LFT 

  70  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,890.000        LFT 

  71  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                              813.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               27.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       27.000        EACH 
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          CALL ORDER   : 690                                              CONTRACT ID  : B -35028-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         121.600        SYS 

  12  202-02277           GUTTER, LIP, REMOVE                                                      462.000        LFT 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        535.000        SYS 

  15  202-95027           IMPACT ATTENUATOR, REMOVE                                                  2.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     2,126.000        CYS 

  17  203-08607           LINEAR GRADING                                                           210.000        LFT 

  18  205-09543           NO 2 STONE                                                               100.000        TON 

  19  206-51225           EXCAVATION, DRY                                                          346.000        CYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,797.000        SYS 

  21  211-02050           B BORROW                                                                 291.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           55.000        CYS 

  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         67.000        TON 

  24  302-06464           SUBBASE FOR PCCP                                                         576.500        CYS 

  25  302-07455           DENSE GRADED SUBBASE                                                      30.700        CYS 

  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              713.000        TON 

  27  306-08042           MILLING, SCARIFICATION                                                   200.000        SYS 

  28  306-08043           MILLING, TRANSITION                                                      500.000        SYS 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         57.000        TON 

  30  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        169.500        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   43.000        TON 

  32  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  288.000        TON 

  33  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                          595.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                2,670.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,670.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 2,670.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                  4,895.000        SYS 

  38  415-11527           BASE SEAL                                                                  0.600        TON 

  39  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  40  601-02241           GUARDRAIL, REMOVE                                                        450.000        LFT 

  41  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                            2.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     300.000        LFT 

  43  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 

  44  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  45  603-06060           FENCE, FARM FIELD, RESET                                                 160.000        LFT 

  46  606-07484           MILLED HMA CORRUGATIONS                                                2,040.000        LFT 

  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                184.000        SYS 

  48  616-02320           GEOTEXTILES                                                              303.000        SYS 

  49  616-06405           RIPRAP, REVETMENT                                                        120.000        TON 
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          CALL ORDER   : 690                                              CONTRACT ID  : B -35028-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  616-51367           SLOPEWALL, CONCRETE, 4 IN                                                347.000        SYS 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  52  621-06559           MULCHED SEEDING, R                                                       801.000        SYS 

  53  621-06574           SODDING                                                                  160.000        SYS 

  54  627-11647           CABLE BARRIER SYSTEM, TYPE TL-4, RESET                                   200.000        LFT 

  55  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  56  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  57  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  58  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  59  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  61  702-51005           CONCRETE, A, SUBSTRUCTURE                                                215.600        CYS 

  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           156.000        EACH 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                       101,202.000        LBS 

  64  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   32.000        EACH 

  65  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              204.200        CYS 

  66  706-09960           RAILING, CONCRETE, FC                                                    443.000        LFT 

  67  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  70  715-05048           PIPE, TYPE 4 CIRCULAR 6 IN                                             2,040.000        LFT 

  71  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN                                            112.000        LFT 

  72  715-05407           PIPE, END BENT DRAIN, 6 IN                                                95.000        LFT 

  73  718-06529           OUTLET PROTECTOR, 2                                                        4.000        EACH 

  74  718-52610           AGGREGATE FOR UNDERDRAINS                                                184.000        CYS 

  75  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,399.000        SYS 

  76  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  78  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            4,480.000        LFT 

  79  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                            2,240.000        LFT 

  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

  81  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  82  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

  85  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  86  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  87  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        760.000        LFT 

  88  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              440.000        LFT 

  89  804-06770           DELINEATOR POST                                                            4.000        EACH 

  90  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN                                 255.000        LFT 

  91  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,020.000        LFT 

  92  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          966.000        LFT 

  93  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         966.000        LFT 

  94  808-06716           LINE, REMOVE                                                           2,296.000        LFT 

  95  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                               1,020.000        LFT 

  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       17.000        EACH 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -35045-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-01066           HYDRO DEMOLITION                                                         472.000        SYS 

  11  202-02240           PAVEMENT REMOVAL                                                         362.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              472.000        SYS 

  14  202-93741           GUARDRAIL END TREATMENT, REMOVE                                            4.000        EACH 

  15  302-07455           DENSE GRADED SUBBASE                                                      66.000        CYS 

  16  306-08043           MILLING, TRANSITION                                                      856.000        SYS 

  17  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                         72.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                    856.000        SYS 

  21  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  22  601-02241           GUARDRAIL, REMOVE                                                        310.000        LFT 

  23  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                360.000        SYS 

  24  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  25  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  26  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  27  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  28  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  29  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  32  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           412.000        EACH 

  33  703-06029           REINFORCING BARS, EPOXY COATED                                        43,564.000        LBS 

  34  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               52.000        CYS 

  35  704-51106           DECK DRAIN                                                                12.000        EACH 

  36  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    8.000        EACH 

  37  706-51025           RAILING, CONCRETE, C                                                     246.000        LFT 

  38  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  39  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  40  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         210.000        SFT 

  41  722-51842           BRIDGE DECK OVERLAY                                                      472.000        SYS 

  42  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.000        CYS 

  43  722-60824           SURFACE MILLING                                                          472.000        SYS 

  44  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  46  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            6,010.000        LFT 

  47  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  48  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 700                                              CONTRACT ID  : B -35045-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-08507           TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED                            1,930.000        LFT 

  51  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN                                  50.000        LFT 

  52  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,456.000        LFT 

  53  808-06716           LINE, REMOVE                                                           2,600.000        LFT 

  54  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN                                52.000        LFT 

  55  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                206.000        LFT 

  56  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               206.000        LFT 

  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 736.000        LFT 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 710                                              CONTRACT ID  : B -35053-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-01066           HYDRO DEMOLITION                                                         586.000        SYS 

   9  202-02240           PAVEMENT REMOVAL                                                         128.000        SYS 

  10  302-07455           DENSE GRADED SUBBASE                                                      22.000        CYS 

  11  306-08043           MILLING, TRANSITION                                                      560.000        SYS 

  12  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               39.000        TON 

  13  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  14  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               128.000        SYS 

  15  616-02320           GEOTEXTILES                                                              220.000        SYS 

  16  616-93019           RIPRAP, GROUTED, 18 IN                                                   180.000        SYS 

  17  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  18  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  19  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  20  628-11729           CELLULAR TELEPHONE TYPE A                                                  2.000        EACH 

  21  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  22  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  23  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  24  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            24.000        EACH 

  25  703-06029           REINFORCING BARS, EPOXY COATED                                         8,466.000        LBS 

  26  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  28  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         105.000        SFT 

  29  722-51842           BRIDGE DECK OVERLAY                                                      586.000        SYS 

  30  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.000        CYS 

  31  722-60824           SURFACE MILLING                                                        1,171.000        SYS 

  32  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  33  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  34  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              15.000        EACH 

  35  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  36  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  38  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  39  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  40  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          970.000        LFT 

  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         970.000        LFT 
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          CALL ORDER   : 720                                              CONTRACT ID  : B -35055-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-01066           HYDRO DEMOLITION                                                         899.000        SYS 

  10  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              899.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                      433.000        SYS 

  12  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         36.000        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                                  100.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                   100.000        LFT 

  15  406-05521           ASPHALT FOR TACK COAT                                                    433.000        SYS 

  16  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  17  628-11729           CELLULAR TELEPHONE TYPE A                                                  3.000        EACH 

  18  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  20  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      36.000        MOS 

  21  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  22  703-06029           REINFORCING BARS, EPOXY COATED                                           411.000        LBS 

  23  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                4.000        CYS 

  24  708-51813           PNEUMATICALLY PLACED MORTAR                                              150.000        SFT 

  25  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  26  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,426.000        SFT 

  27  722-51842           BRIDGE DECK OVERLAY                                                      899.000        SYS 

  28  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            5.000        CYS 

  29  722-60824           SURFACE MILLING                                                          899.000        SYS 

  30  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   40.000        LFT 

  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  32  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  33  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  37  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  38  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                          200.000        LFT 

  39  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN                                         200.000        LFT 

  40  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                450.000        LFT 

  41  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               450.000        LFT 
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          CALL ORDER   : 730                                              CONTRACT ID  : B -35180-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         498.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         267.000        SYS 

  13  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              498.000        SYS 

  14  202-92953           CURB AND GUTTER TURNOUT, REMOVE                                            9.000        SYS 

  15  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  16  205-06937           TEMPORARY SILT FENCE                                                     925.000        LFT 

  17  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          3.000        TON 

  18  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 

  19  304-07490           HMA PATCHING, TYPE B                                                       4.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               710.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         61.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  390.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   390.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    710.000        SYS 

  25  605-06120           CURB, CONCRETE                                                           120.000        LFT 

  26  605-94811           CURB TURNOUT                                                               2.000        EACH 

  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                266.000        SYS 

  28  610-07486           HMA FOR APPROACHES, TYPE A                                                 4.000        TON 

  29  616-02320           GEOTEXTILES                                                              347.000        SYS 

  30  616-11924           RIPRAP, GROUTED, 48 IN                                                   196.000        SYS 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  32  621-03787           SEED MIXTURE, D                                                            1.000        LBS 

  33  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  34  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  35  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  39  703-06029           REINFORCING BARS, EPOXY COATED                                        13,878.000        LBS 

  40  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  41  710-09158           PATCHING CONCRETE STRUCTURES                                             112.000        SFT 

  42  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  43  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         449.000        SFT 

  44  722-51842           BRIDGE DECK OVERLAY                                                      498.000        SYS 

  45  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            2.800        CYS 

  46  722-60824           SURFACE MILLING                                                          498.000        SYS 

  47  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    95.000        LFT 

  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
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          CALL ORDER   : 730                                              CONTRACT ID  : B -35180-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 

  51  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  54  801-07119           BARRICADE, III-B                                                          84.000        LFT 

  55  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                              1,010.000        LFT 

  56  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                             1,010.000        LFT 

  57  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 

  58  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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          CALL ORDER   : 740                                              CONTRACT ID  : B -35516-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         154.800        SYS 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                        60.000        CYS 

  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        119.000        TON 

  13  302-07455           DENSE GRADED SUBBASE                                                      26.600        CYS 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN                                               228.000        SYS 

  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         19.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                  180.000        LFT 

  17  406-05521           ASPHALT FOR TACK COAT                                                    228.000        SYS 

  18  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             4.000        EACH 

  19  601-02241           GUARDRAIL, REMOVE                                                        360.000        LFT 

  20  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 

  21  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  22  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN                               163.600        SYS 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  25  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      12.000        MOS 

  27  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  28  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  29  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            68.000        EACH 

  30  703-06029           REINFORCING BARS, EPOXY COATED                                        18,531.000        LBS 

  31  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               18.100        CYS 

  32  706-11600           RAILING, CONCRETE, FC                                                     11.800        CYS 

  33  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  34  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  35  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      210.000        SFT 

  36  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       150.000        LFT 

  37  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            3.000        GAL 

  38  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  39  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   230.800        SYS 

  40  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  45  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  46  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  47  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN                                326.000        LFT 

  48  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN                               163.000        LFT 

  49  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN                               41.000        LFT 
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          CALL ORDER   : 740                                              CONTRACT ID  : B -35516-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 
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          CALL ORDER   : 750                                              CONTRACT ID  : B -37262-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        52.000        EACH 

   9  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                       1,160.000        CYS 

  10  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 

  11  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  12  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  14  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                         8.000        MOS 

  15  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  16  710-09158           PATCHING CONCRETE STRUCTURES                                              60.000        SFT 

  17  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         117.000        SFT 

  18  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,657.000        SFT 

  19  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   583.000        LFT 

  20  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                  192.000        LFT 

  21  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   679.000        SYS 

  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              52.000        EACH 

  23  801-03290           CONSTRUCTION SIGN, C                                                      32.000        EACH 

  24  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                     148.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                       65.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  29  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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          CALL ORDER   : 760                                              CONTRACT ID  : B -38161-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                             103.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       824.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     615.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          65.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     15.000        TON 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  125.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,065.000        LFT 

  19  205-09543           NO 2 STONE                                                               160.000        TON 

  20  205-11626           PUMP AROUND                                                                2.000        EACH 

  21  206-51220           EXCAVATION, WET                                                          155.000        CYS 

  22  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     107.000        CYS 

  23  206-51235           COFFERDAM                                                             LUMP              LUMP 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,915.000        SYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 

  26  211-09264           STRUCTURAL BACKFILL, TYPE 1                                               21.900        CYS 

  27  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        230.000        TON 

  28  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 

  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              340.000        TON 

  30  306-08043           MILLING, TRANSITION                                                      480.000        SYS 

  31  306-08595           MILLING ASPHALT, 3 1/2 IN                                              1,320.000        SYS 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        187.000        TON 

  33  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  302.000        TON 

  34  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          382.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                  930.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             930.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                   930.000        LFT 

  38  406-05520           ASPHALT FOR TACK COAT                                                      1.200        TON 

  39  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             4.000        EACH 

  40  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

  41  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4                              1.000        EACH 

  42  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     106.250        LFT 

  44  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN                                162.000        SYS 

  46  610-07487           HMA FOR APPROACHES, TYPE B                                               130.000        TON 

  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  48  615-06490           RIGHT OF WAY MARKER                                                       19.000        EACH 

  49  615-06505           MONUMENT, B                                                                2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 77 

 

          CALL ORDER   : 760                                              CONTRACT ID  : B -38161-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  616-02320           GEOTEXTILES                                                              620.000        SYS 

  51  616-05688           RIPRAP, CLASS 1                                                          900.000        TON 

  52  616-06451           RIPRAP, UNIFORM                                                           36.000        TON 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  54  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    4,620.000        SYS 

  55  621-03787           SEED MIXTURE, D                                                           14.000        LBS 

  56  621-06559           MULCHED SEEDING, R                                                     2,310.000        SYS 

  57  621-06567           WATER                                                                      1.700        kGAL 

  58  621-06575           SODDING, NURSERY                                                          20.000        SYS 

  59  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER                      10.000        EACH 

  60  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN                          65.000        EACH 

  61  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  62  628-11730           CELLULAR TELEPHONE TYPE B                                                  2.000        EACH 

  63  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  64  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN                                      24.000        MOS 

  65  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  66  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  67  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  68  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           136.000        LFT 

  69  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  70  701-09665           PILE, STEEL PIPE, 0.375 IN, 14 IN                                        912.000        LFT 

  71  701-09679           CONICAL PILE TIP, 14 IN                                                   18.000        EACH 

  72  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 

  73  702-92857           CONCRETE, C, SUBSTRUCTURE                                                130.000        CYS 

  74  703-06028           REINFORCING BARS                                                      19,736.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        57,666.000        LBS 

  76  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   38.000        EACH 

  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              170.700        CYS 

  78  706-11600           RAILING, CONCRETE, FC                                                     18.500        CYS 

  79  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    4.000        EACH 

  80  707-07776           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 21 IN X 36 IN                      520.000        LFT 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  713-04509           TEMPORARY PIPE                                                        LUMP              LUMP 

  83  715-03487           SAFETY METAL END SECTION 4:1 DIA 30"                                       3.000        EACH 

  84  715-05125           PIPE, TYPE 1 CIRCULAR 30 IN                                               67.000        LFT 

  85  715-05175           PIPE, TYPE 3 CIRCULAR 30 IN                                               36.000        LFT 

  86  715-05407           PIPE, END BENT DRAIN, 6 IN                                                90.000        LFT 

  87  715-46030           PIPE END SECTION, DIA 30"                                                  1.000        EACH 

  88  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  90  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 

  91  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  92  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  93  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  94  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  95  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  96  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN                                        230.000        LFT 

  97  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN                                        1,705.000        LFT 

  98  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               13.000        EACH 
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          CALL ORDER   : 760                                              CONTRACT ID  : B -38161-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  99  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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          CALL ORDER   : 800                                              CONTRACT ID  : M -38684-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE) 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             2.000        EACH 

   7  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             2.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                        100.000        LFT 

   9  601-03444           CAT TRANSITION STEEL POST, MK 9                                            2.000        EACH 

  10  601-03445           CAT TRANSITION PANEL, MK WC                                               14.000        EACH 

  11  601-03446           CAT TRANSITION CABLE, MK CA                                                4.000        EACH 

  12  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             2.000        EACH 

  13  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    4.000        EACH 

  14  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      200.000        EACH 

  15  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,               10.000        EACH 

  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 

  17  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 

  18  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                2.000        EACH 

  19  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                4.000        EACH 

  20  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  21  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 

  22  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      14.000        HRS 

  23  601-05856           CAT                                                                        3.000        EACH 

  24  601-05856           CAT                                                                        3.000        EACH 

  25  601-05856           CAT                                                                        2.000        EACH 

  26  601-05856           CAT                                                                        4.000        EACH 

  27  601-05856           CAT                                                                        3.000        EACH 

  28  601-05856           CAT                                                                        4.000        EACH 

  29  601-05856           CAT                                                                        3.000        EACH 

  30  601-05856           CAT                                                                        6.000        EACH 

  31  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                 140.000        EACH 

  32  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          18.000        EACH 

  33  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          14.000        EACH 

  34  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          32.000        EACH 

  35  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          14.000        EACH 

  36  601-06273           GUARDRAIL END TREATMENT, SKT-350                                          28.000        EACH 

  37  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 20.000        EACH 

  38  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   20.000        EACH 

  39  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       2.000        EACH 

  40  601-62530           GUARDRAIL PIER CONNECTION, ES                                              2.000        EACH 

  41  601-62540           GUARDRAIL POST, PLUMB                                                    870.000        EACH 

  42  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        10.000        EACH 

  43  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          18.000        EACH 

  44  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          4.000        EACH 

  45  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          2.000        EACH 

  46  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        68.000        EACH 

  47  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        2.000        EACH 

  48  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  49  601-93346           GUARDRAIL CONNECTOR, AS                                                    6.000        EACH 
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          CALL ORDER   : 800                                              CONTRACT ID  : M -38684-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DISTRICT MAINTENANCE WORK PROJECT (GENERAL MAINTENANCE) 

 

  50  601-94689           GUARDRAIL END TREATMENT, OS                                               32.000        EACH 

  51  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 

  52  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         40.000        EACH 

  53  601-96591           GUARDRAIL PANEL, STEEL BEAM                                           10,400.000        LFT 

  54  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    130.000        EACH 

  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                   1,160.000        LFT 

  56  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 

  57  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  58  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  59  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 810                                              CONTRACT ID  : M -38685-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

   7  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 1                              1.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 

   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      75.000        EACH 

  10  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT., LABOR ONLY                               1.000        LFT 

  11  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      100.000        EACH 

  12  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  13  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 

  14  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                       7.000        HRS 

  15  601-05856           CAT                                                                        1.000        EACH 

  16  601-06233           IMPACT ATTENUATOR, ED, W1, TL-3                                           34.000        EACH 

  17  601-06247           IMPACT ATTENUATOR, R2, W2, TL-3                                            1.000        EACH 

  18  601-06773           ENERGY ABSORBING TERMINAL, B, SPARE PARTS PACKAGE                          1.000        EACH 

  19  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 

  20  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   10.000        EACH 

  21  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       7.000        EACH 

  22  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  23  601-62540           GUARDRAIL POST, PLUMB                                                    435.000        EACH 

  24  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 

  25  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           9.000        EACH 

  26  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 

  27  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          1.000        EACH 

  28  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        34.000        EACH 

  29  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  30  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 

  31  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 

  32  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 

  33  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         20.000        EACH 

  34  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,200.000        LFT 

  35  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     65.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     580.000        LFT 

  37  627-09331           SAFETY TERMINAL, TYPE TL-4                                                 1.000        EACH 

  38  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                      150.000        EACH 

  39  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                          5.000        EACH 

  40  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     1.000        EACH 

  41  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         1.000        EACH 

  42  627-09915           CABLE SPLICE, REPAIR                                                       1.000        EACH 

  43  627-09916           RETENTION CABLE, REPAIR                                                    1.000        EACH 

  44  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  45  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  46  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  47  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 
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          CALL ORDER   : 810                                              CONTRACT ID  : M -38685-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE OR REPAIR 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 820                                              CONTRACT ID  : M -38686-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01128           GUARDRAIL, TRANSITION TYPE WGB                                             1.000        EACH 

   7  601-01522           GUARDRAIL, TRANSITION TYPE TGB                                             1.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING                         25.000        LFT 

   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      75.000        EACH 

  10  601-03444           CAT TRANSITION STEEL POST, MK 9                                            1.000        EACH 

  11  601-03445           CAT TRANSITION PANEL, MK WC                                                7.000        EACH 

  12  601-03446           CAT TRANSITION CABLE, MK CA                                                2.000        EACH 

  13  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             1.000        EACH 

  14  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    1.000        EACH 

  15  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      100.000        EACH 

  16  601-03471           CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES,                3.000        EACH 

  17  601-03492           GUARDRAIL, MISCELLANEOUS MATERIAL, AND LABOR FOR REPAIR               LUMP              LUMP 

  18  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 

  19  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                       7.000        HRS 

  20  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 

  21  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   10.000        EACH 

  22  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       1.000        EACH 

  23  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                             23.000        EACH 

  24  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  25  601-62540           GUARDRAIL POST, PLUMB                                                    435.000        EACH 

  26  601-62555           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY                        2.000        LFT 

  27  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                             9.000        EACH 

  28  601-90678           CONCRETE, A, BURIED END SECTION                                            1.000        CYS 

  29  601-90745           GUARDRAIL POST ALUMINUM                                                    1.000        EACH 

  30  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 

  31  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           9.000        EACH 

  32  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 

  33  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          1.000        EACH 

  34  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        34.000        EACH 

  35  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  36  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 

  37  601-93346           GUARDRAIL CONNECTOR, AS                                                    3.000        EACH 

  38  601-94645           GUARDRAIL END TREATMENT, SENTRE                                            1.000        EACH 

  39  601-94689           GUARDRAIL END TREATMENT, OS                                               16.000        EACH 

  40  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 

  41  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         20.000        EACH 

  42  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,200.000        LFT 

  43  601-97947           GUARDRAIL CLAMP BAR, ALUMINUM                                              1.000        EACH 

  44  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     65.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING                                     580.000        LFT 

  46  601-99109           GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING                      80.000        LFT 

  47  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 

  48  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  49  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 
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          CALL ORDER   : 820                                              CONTRACT ID  : M -38686-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

  50  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  51  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        14.000        MOS 

  52  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  53  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 830                                              CONTRACT ID  : M -38784-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   5  201-02255           TREE, 18 IN, REMOVE                                                       15.000        EACH 

   6  201-02260           TREE, 30 IN, REMOVE                                                       16.000        EACH 

   7  201-02265           TREE, 48 IN, REMOVE                                                       14.000        EACH 

   8  202-91922           STUMP, REMOVE                                                             45.000        EACH 

   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  10  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 840                                              CONTRACT ID  : M -38787-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   6  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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          CALL ORDER   : 850                                              CONTRACT ID  : M -38788-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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          CALL ORDER   : 860                                              CONTRACT ID  : M -38789-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 89 

 

          CALL ORDER   : 870                                              CONTRACT ID  : M -38790-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   6  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   7  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   8  202-04486           LITTER, REMOVE                                                            25.000        MILE 

   9  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

  10  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 

  11  623-04886           MOWING, CYCLE NO 3                                                         1.000        CYCL 

  12  623-04887           MOWING, CYCLE NO 4                                                         1.000        CYCL 
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          CALL ORDER   : 880                                              CONTRACT ID  : M -38791-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO 1                                                         1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO 2                                                         1.000        CYCL 
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          CALL ORDER   : 930                                              CONTRACT ID  : T -35388-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                   139.000        LFT 

  10  202-02279           CURB AND GUTTER, REMOVE                                                  252.000        LFT 

  11  202-52710           SIDEWALK, CONCRETE, REMOVE                                               205.000        SYS 

  12  202-74035           SIGN, REMOVE                                                              12.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  14  205-06937           TEMPORARY SILT FENCE                                                     105.000        LFT 

  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         92.000        TON 

  16  304-07489           HMA PATCHING, TYPE A                                                      25.000        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                                  450.000        LFT 

  18  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             450.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                   450.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                       159.000        SYS 

  22  604-07894           CURB RAMP, CONCRETE, A                                                    10.000        SYS 

  23  604-07897           CURB RAMP, CONCRETE, C                                                    39.000        SYS 

  24  604-07901           CURB RAMP, CONCRETE, G                                                    19.000        SYS 

  25  604-07902           CURB RAMP, CONCRETE, H                                                    22.000        SYS 

  26  604-07903           CURB RAMP, CONCRETE, K                                                    44.000        SYS 

  27  605-02493           CURB ISLAND, CONCRETE                                                     31.000        SYS 

  28  605-06120           CURB, CONCRETE                                                           139.000        LFT 

  29  605-06140           CURB AND GUTTER, CONCRETE                                                131.000        LFT 

  30  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      263.000        LFT 

  31  621-06567           WATER                                                                      1.000        kGAL 

  32  621-06575           SODDING, NURSERY                                                         178.000        SYS 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN                            2,000.000        LFT 

  36  801-06640           CONSTRUCTION SIGN, A                                                      21.000        EACH 

  37  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                      231.000        LFT 

  40  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          278.000        SFT 

  41  804-11921           DELINEATOR POST, FLEXIBLE, TYPE II                                        68.000        EACH 

  42  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  43  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         730.000        LFT 

  44  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 

  45  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  46  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             13.000        EACH 

  47  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                2.000        EACH 

  48  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                12.000        EACH 

  49  805-11379           SIGNAL CANTILEVER STRUCTURE, SINGLE                                        1.000        EACH 
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          CALL ORDER   : 930                                              CONTRACT ID  : T -35388-C 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

  50  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT                                 1.000        EACH 

  51  805-11496           PEDESTRIAN HYBRID BEACON                                                   3.000        EACH 

  52  805-11744           HANDHOLE SIGNAL, TYPE 2                                                   16.000        EACH 

  53  805-11799           RECTANGULAR RAPID FLASHING BEACON                                         12.000        EACH 

  54  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                2.000        EACH 

  55  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           12.000        EACH 

  56  805-78445           SIGNAL SERVICE                                                             6.000        EACH 

  57  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    471.000        LFT 

  58  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    770.000        LFT 

  59  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                    119.000        LFT 

  60  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  61  808-02157           PAVEMENT MESSAGE MARKING, REMOVE                                           1.000        EACH 

  62  808-06368           TRANSVERSE MARKING, REMOVE                                               580.000        LFT 

  63  808-09968           PAVEMENT MARKING                                                       1,125.000        SFT 

  64  808-09968           PAVEMENT MARKING                                                         303.000        SFT 

  65  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE,                         145.000        LFT 

  66  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE 12 IN                                  225.000        LFT 

  67  808-75272           TRANSVERSE MARKING, THERMOPLASTIC,                                       312.000        LFT 

  68  808-75274           TRANSVERSE MARKING, THERMOPLASTIC,                                        43.000        LFT 

  69  808-75278           TRANSVERSE MARKING, THERMOPLASTIC,                                        24.000        LFT 

  70  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                        49.000        LFT 

  71  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                   1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 93 

 

          CALL ORDER   : 940                                              CONTRACT ID  : T -35507-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-02278           CURB, CONCRETE, REMOVE                                                    10.000        LFT 

   8  202-52710           SIDEWALK, CONCRETE, REMOVE                                                13.000        SYS 

   9  604-06070           SIDEWALK, CONCRETE                                                        13.000        SYS 

  10  604-07896           CURB RAMP, CONCRETE, B                                                    10.000        SYS 

  11  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 

  12  604-07904           CURB RAMP, CONCRETE, L                                                    51.000        SYS 

  13  605-06120           CURB, CONCRETE                                                            10.000        LFT 

  14  621-06574           SODDING                                                                   24.000        SYS 

  15  628-11729           CELLULAR TELEPHONE TYPE A                                                  1.000        EACH 

  16  628-11730           CELLULAR TELEPHONE TYPE B                                                  1.000        EACH 

  17  628-11731           CELLULAR TELEPHONE ADDITIONAL DATA                                         1.000        DOL 

  18  628-11732           CELLULAR TELEPHONE ADDITIONAL MINUTES                                      1.000        DOL 

  19  628-11780           CELLULAR TELEPHONE SERVICE 500 MIN                                        36.000        MOS 

  20  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  21  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  22  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  23  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

  24  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  26  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  27  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                          240.000        SFT 

  28  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         53.000        SFT 

  29  802-09842           SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS                              206.000        SFT 

  30  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           7.000        EACH 

  31  805-01842           HANDHOLE, SIGNAL, TYPE 1                                                  35.000        EACH 

  32  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                       7,183.000        LFT 

  33  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                  40.000        EACH 

  34  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  35  805-02445           CONTROLLER AND CABINET, P1                                                 5.000        EACH 

  36  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  37  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             24.000        EACH 

  38  805-02658           CABLE, COAXIAL                                                           450.000        LFT 

  39  805-03174           SYSTEM MASTER AND RELATED EQUIPMENT                                   LUMP              LUMP 

  40  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                22.000        EACH 

  41  805-08464           RADIO, INTERCONNECT                                                        7.000        EACH 

  42  805-09088           RADIO, OMNI ANTENNA                                                        1.000        EACH 

  43  805-09089           RADIO, YAGI ANTENNA                                                        6.000        EACH 

  44  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                     55.000        EACH 

  45  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN                                      1.000        EACH 

  46  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                        6.000        EACH 

  47  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           40.000        EACH 

  48  805-78415           SPAN, CATENARY, AND TETHER                                                28.000        EACH 

  49  805-78420           DISCONNECT HANGER                                                         28.000        EACH 
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          CALL ORDER   : 940                                              CONTRACT ID  : T -35507-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 

 

  50  805-78445           SIGNAL SERVICE                                                             7.000        EACH 

  51  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    369.000        LFT 

  52  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA                            24,985.000        LFT 

  53  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  7,979.000        LFT 

  54  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    839.000        LFT 

  55  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  6,699.000        LFT 

  56  805-78495           SIGNAL CABLE CONTROL, COPPER 9C/14GA                                   3,343.000        LFT 

  57  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA                         15,133.000        LFT 

  58  805-78785           SIGNAL DETECTOR HOUSING                                                   58.000        EACH 

  59  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALANT                                   8,412.000        LFT 

  60  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          6.000        EACH 

  61  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  33.000        EACH 

  62  805-99162           SIGNAL POLE, PEDESTAL, 11 FT                                               2.000        EACH 

  63  808-05929           TRANSVERSE MARKING THERMOPLASTIC,                                      2,125.000        LFT 

  64  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 600.000        LFT 

  65  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN                                  400.000        LFT 

  66  808-06716           LINE, REMOVE                                                             300.000        LFT 

  67  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN                                 574.000        LFT 

  68  808-75260           TRANSVERSE MARKING, THERMOPLASTIC,                                       230.000        LFT 

  69  808-75297           TRANSVERSE MARKING, THERMOPLASTIC,                                       716.000        LFT 

  70  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  66.000        EACH 

  71  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC,                                  22.000        EACH 
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          CALL ORDER   : 950                                              CONTRACT ID  : T -35980-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL AND SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-12017           SIGNAL CABLE, REMOVE                                                   1,701.000        LFT 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-04089           SIGN, SHEET, REMOVE                                                       12.000        EACH 

  10  802-04314           SIGN                                                                      20.000        EACH 

  11  802-04314           SIGN                                                                      13.000        EACH 

  12  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN                                         750.000        LFT 

  13  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN                                   2.000        EACH 

  14  805-03978           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                     4.000        EACH 

  15  805-03979           EMERGENCY VEHICLE PREEMPTION DETECTOR,                                    29.000        EACH 

  16  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                  33.000        EACH 

  17  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               66.000        EACH 

  18  805-12016           UNINTERRUPTIBLE POWER SUPPLY                                               9.000        EACH 

  19  805-78467           SIGNAL CABLE, SERVICE, COPPER. 3C/8GA                                    129.000        LFT 

  20  805-78480           SIGNAL CABLE, CONTROL, COPPER 3C/14GA                                  5,261.000        LFT 

  21  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                  1,712.000        LFT 

  22  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,745.000        LFT 
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          CALL ORDER   : 960                                              CONTRACT ID  : T -36374-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  802-04089           SIGN, SHEET, REMOVE                                                       37.000        EACH 

   9  802-05704           SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE                    3,125.000        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        299.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                     34.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        1,731.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                         59.000        SFT 
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          CALL ORDER   : 970                                              CONTRACT ID  : T -37874-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

   8  801-06640           CONSTRUCTION SIGN, A                                                      93.000        EACH 

   9  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  802-07060           SIGN, SHEET, RELOCATE                                                     18.000        EACH 

  12  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                         374.000        EACH 

  13  805-01824           SPAN, CATENARY, AND TETHER, TIGHTEN                                       15.000        EACH 

  14  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN                                    293.000        EACH 

  15  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12"                                       71.000        EACH 

  16  805-78415           SPAN, CATENARY, AND TETHER                                                 5.000        EACH 

  17  805-78420           DISCONNECT HANGER                                                          5.000        EACH 

  18  805-78485           SIGNAL CABLE, CONTROL, COPPER 5C/14GA                                    230.000        LFT 

  19  805-78490           SIGNAL CABLE, CONTROL, COPPER 7C/14GA                                  1,505.000        LFT 
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          CALL ORDER   : 980                                              CONTRACT ID  : T -38294-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06710           FLASHING ARROW SIGN                                                      100.000        DAY 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS, MOBILE                                               100.000        DAY 

  10  802-05701           SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE                     10,699.000        LFT 

  11  802-05702           SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE                        161.000        LFT 

  12  802-07060           SIGN, SHEET, RELOCATE                                                    100.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND 0.080"                                        5,060.000        SFT 

  14  802-09840           SIGN, SHEET, WITH LEGEND 0.100 IN                                        324.250        SFT 

 


